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NATIONAL INSTITUTE OF SCIENCE TECHNOLOGY AND DEVELOPMENT STUDIES 
(NISTADS) Dr. K.S. KRISHNAN MARG, NEW DELHI-110012

Note: - The contractor is required to sign every page of these documents.               

OPEN TENDER DOCUMENT

Name of work: - Supplying & fixing fire extinguisher at CSIR-NISTADS.

Estimated cost                      : Rs. 141460.00

EMD             : Rs. 3000.00  

Date of sale/download of tender document     : 29-07-2019 to 06-08-2019

Last date and time for submission of bids                       : 08-08-2019 up to 11.00 A.M.

Date of opening of bids : 08-08-2019 at 11.30 A.M.

COST OF TENDER: Rs. 500.00/-

TENDER ISSUED TO:

M/s ______________________

_______________________

_______________________

Telephone No:

Signature of the official issuing the tender
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CSIR – NISTADS 

NEW DELHI-110012

NAME OF WORK: - Supplying & fixing fire extinguisher at CSIR-NISTADS.

NAME OF AGENCY………………………………………………………………………….. 

Tender fee information  

Tender fee Rs. 500.00/- deposited vide bank draft/Pay order drawn in favour of Director 
NISTADS.

Draft/ Pay order No… …………..………Dated. ……………..……… Bank……………………….. 

EARNEST MONEY DEPOSIT INFORMATION 

Earnest money of Rs. 3,000/- deposited vide bank draft/Pay order drawn in favour of 
Director, NISTADS. 

Draft/ Pay order No… …………..………Dated. ……………..……… Bank……………………….. 

Signature of the contractor
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BANK ACCOUNT DETAILS FOR RTGS / NEFT OF THE AGENCY 

1. NAME AND ADDRESS OF THE AGENCY  _______________________________ 

2. NAME OF THE BANK    _______________________________ 

3. ACCOUNT NUMBER     _______________________________ 

4. BRANCH NAME    _______________________________ 

5. MICR No.     _______________________________ 

6. IFS CODE     _______________________________ 

Please attached photo copy of cancelled cheque. 

SIGNATURE OF THE TENDERER
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“SUMMARY OF NIT”

Name of Work: - Supplying & fixing fire extinguisher at CSIR-NISTADS.

Place(s) of Work: . CSIR-NISTADS Pusa Campus (Dr. K.S. Krishnan Marg, New Delhi – 110012.

1. Cost of Tender: Issued by NISTADS office at a cost of Rs 500/- (Rs. Five hundred only) in 
cash or by Demand Draft. Copy of Tender document can also be seen/download at 
NISTADS website.  (http://www.nistads.res.in/)

2. Eligibility Criteria: All firms/Regd. Contractors/Manufacturer/Suppliers, working with 
CPWD/ PWD/Railways/MES / P & T/ Govt. /semi govt./ and/or from those who had worked 
for CSIR or its laboratories & have successfully carried out (started & completed) the 
minimum one/two/three similar work each costing not less than Rs. 1.14 Lacs/Rs. 0.85 
Lacs/Rs. 0.57 Lacs respectively within last seven years, ending on last date of previous 
month.

3. Estimated Cost : Rs 141460.00/-

4. Earnest Money to be deposited by Demand Draft only         :  Rs. 3000.00/-
(in favour of “Director NISTADS”, payable at , Pusa )

5. Date for Sale/download of tender document : 29-07-2019 to 06-08-2019

6. Last date and time for submission                                 : 08-08-2019-up to 11.00 AM

7.  Date, Time and Venue of opening of bids : 08-08-2019 at 11.30 AM

(In NISTADS administrative Block, Pusa )

Note* Corrigendum/addendum if any would be placed on web site of NISTADS only.

http://www.nistads.res.in/


5

NATIONAL INSTITUTE OF SCIENCE TECHNOLOGY AND DEVELOPMENT STUDIES 
(NISTADS) Dr. K.S. KRISHNAN MARG, NEW DELHI-110012

NOTICE INVITING TENDER

Item rate sealed tender are hereby invited through e-publishing portal http://eprocure.gov.in as 
well as office website www.nistads.res.in on behalf of Director, NISTADS in two envelope system, 
for the below mentioned work from all firms/Regd. Contractors/Manufacturer/Suppliers, working 
with CPWD/ PWD/Railways/MES / P & T/ Govt. /semi govt./ and/or from those who had worked 
for CSIR or its laboratories & have successfully carried out (started & completed) the minimum 
one/two/three similar work each costing not less than Rs. 1.14 Lacs/Rs. 0.85 Lacs/Rs. 0.57 Lacs 
respectively within last seven years, ending on last date of previous month.
The tenderers are required to produce proof of fulfilling these conditions along with GST no.,
valid PAN no. while making request for issue of t

1. Estimated cost of the work is Rs. 1,41,460.00 (Rs one lac forty one thousand four hundred 
sixty only) which is based on Market Rates.

2. Time for carrying out the work will be 30 Days (1 month) and the date of commencement 
shall be reckoned from the tenth day of issue of award letter. Rates quoted shall remain valid 
throughout the contract period.

3. Complete Contract documents to be complied with by the tenderer whose tender may be 
accepted can be seen at, NISTADS Delhi-110012. 

4. Tender should be on the specified form (Non- transferable) which may be obtained from 
NISTASD, during office hour on payment of Rs. 500/- in cash/Pay order/Demand draft (non-
refundable) after verification and authentication of the required documents like the 
Enlistment/requisite work experience certificates, GST registration etc. as required
from the engineer in-charge on working days from 9.00 hrs. to 17.30 hrs./or at the 
discretion of Engr. I/C. Tender documents can also be seen/download from our website 
www.nistads.res.in (under the heading ‘Tenders’).

5. Tender should be submitted / dropped in the tender box kept at Admin. Block, NISTADS
Pusa Campus in form of double sealed cover super scribed with the name of the work, date & 
time of opening written both on the inner and outer envelopes. In case these are sent by post 
these should be sent by regd. Post / speed post addressed to the C.O.A, NISTADS. Tenderers 
are to ensure that they post the tender well in advance so as to reach before the closing time 
and date indicated.

6. The Earnest Money amounting to Rs 3000/- (Rs Three thousand only) as demand draft or 
pay order of schedule bank and drawn in the favour of Director, NISTADS New Delhi 
should accompany with the tender. Tenders received without earnest money will be treated as 
invalid. 

http://eprocure.gov.in/
http://www.nistads.res.in/
http://www.nistads.res.in/
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7. Contractors download the tender document from website, Cost of tender document of Rs. 
500/- (Five hundred) and EMD of Rs. 3000/- as demand draft or pay order of schedule bank 
drawn in the favour of Director, NISTADS New Delhi should accompany with the tender
(Both tender cost & EMD). Tenders received without cost of tender document and EMD will 
be treated as invalid.

8. The tenderers shall be required to submit the bids in two envelopes (envelopes should 
superscripted with envelope no. & documents in envelope).  

Envelope- 1:- Will contain self attested copies of documents related to eligibility criteria, 
including the following:-

(A)  Tender Fee (if Tender downloads from website) & EMD in form as 
specified as above only. 

(B) Satisfactory completion certificates for similar works & minimum values 
as mentioned above. 

The completion certificate should contain all necessary information including date of start & 
completion, completion amount & scope of work.  In case any of the above documents is 
found missing or non satisfactory, the tender shall be rejected. No further clarification shall 
be sought from the tenderer. Envelope-2 of such agencies shall not be opened. 

Envelope-2 :- Will contain Financial Bid including complete tender document after quoting 
rates.

Envelope-1 will be superscripted with envelope 1 containing tender fee, EMD, & satisfactory 
completion certificates.

Envelope-2 will be superscripted with-Envelope 2 containing complete tender document 
downloaded from website after quoting rates.

Envelope-1 & 2 are to be sealed separately. Both the envelope are to be sealed in bigger size 
envelope.

The agencies are to follow two envelope systems strictly as described above. The tenderer are 
advised to enclose experience certificate more than minimum required as per NIT.

9. The Employer does not bind himself to accept the lowest or any tender and reserves to 
himself the right of accepting the whole or any part of the tender and the tenderer shall be 
bound to perform the same at the rates quoted.

10. Canvassing in connection with the tenders is prohibited and the tenders submitted by the 
contractor who resort to canvassing are liable for rejection

11. The tenderer shall not be permitted to tender for works in the concerned unit of NISTADS in 
which a relative is posted in the grade between controller of Administration and Junior 
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Engineer (both inclusive). He shall also intimate the names of persons who are working with 
him in any capacity or subsequently employed by him and who relatives are as mentioned 
above.

Note: A person shall be deemed to be a relative of another if, and only if (a) they are members of a 
Hindu undivided family; or (b) they are Husband and Wife; or (c) the one is related to the 
other in the following manner: Father, Mother (including step mother), Son (including step 
son), Son’s Wife, Daughter (including step Daughter), Father’s Father, Son’s Son, Son’s 
Wife, Son’s Daughter, Son’s Daughter Husband, Daughter’s Husband, Daughter’s Son, 
Daughter’s Son’s Wife, Daughter’s Daughter, Daughter’s Daughter’s Husband, Brother 
(including step Brother), Brother’s Wife, Sister(including step sister), Sister’s Husband.

12. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 
acceptance and award of work. Validity beyond 90 days from the date of opening shall be by 
mutual consent.

13. The tenderer shall quote rates both in figures and words. He shall also work out the amount 
for each item of work and write in both figures and words. On check, if there are differences 
between the rates quoted by the tenderer in words and in figures or in the amount worked out 
by him, the following procedure will be followed:-

(i) When there is a difference between the rates in figures and in words. The rates 
which correspond to the amounts worked out by the tenderer shall be taken as 
correct.

(ii) When the amount of an item is not worked out by the tenderer or it does not 
correspond with the rate written either in figure or in words, the rate quoted by the 
tenderer in words shall be taken as correct.

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount 
is not worked out correctly the rate quoted by the tenderer shall be taken as correct 
and not the amount.

12 The tenderer should see drawings and in case of doubt obtain required particulars, which may 
in any way influence his tender from the Engineer in-charge, as no claim whatsoever will be 
entertained for any alleged ignorance thereof.

13 Before tendering, the tenderer shall inspect the site to fully acquaint himself about the 
condition in regard to accessibility of site, nature and extent of ground, working condition of 
site and locality including stacking of materials, installations of tools and plants etc., 
conditions affecting accommodations and movement of labour etc. required for the 
satisfactory execution of the work contract. No claim whatsoever on such account shall be 
entertained by the Employer in any circumstances.

14 Earnest money will be fully forfeited if the contractor fails to commence the work as per 
letter of award.  
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15 Except writing rates and amount the tenderer should not write any conditions or make any 
changes, additions, alterations and modifications in the printed form of tenders. Tenderers 
who are desirous to offer rebate, the same should be brought out separately in the covering 
letter and submitted along with the tender.

16 Some of the provisions of General conditions of contract are given below. Interpretation 
however, shall be as given in the General conditions of Contract.

a. Defects Liability period: As per NIT 

b. Minimum value of Work for the Intermediate Certificate: Rs.20,000/-(Rupees
Twenty thousand only). Intermediate certificate for a lesser amount can be admitted 
for payment at the discretion of the Engineer.

c) Security Deposit: A sum @ 10% of the gross amount of the bill shall be deducted 
from each running bill of the contractor till the sum along with the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. In addition, the contractor shall be required to deposit an amount 
equal to 5% of the tendered value of the contract as Performance Security within the 
period prescribed for commencement of work in the letter of award issued to him.

(d)  Compensation: Contractor shall pay as compensation an amount equal to one 
percent or such smaller amount as the employer (whose decision in writing shall be final) may 
decide on the cost of the whole work as shown in the agreement for every week that the works 
remains un-commenced or unfinished or due quantity of work remains incomplete after the proper 
dates. Compensation to be paid shall not exceed ten percent of the estimated cost of the works as 
shown in the agreement.

17 All material for the work will be procured / arranged by the contractor at his own cost. The 
department will not supply any materials which are to be used in the work.

18 For all specialist jobs e.g. lights, air conditioning, Public address, fire protection, security / 
surveillance and building management systems, technical ( covering also general conditions 
and commercial terms) and financial offers will be given separately in two sealed covers.

19 Purchase preference will be given to Central Public Sector enterprises (CPSE) for award of 
works costing between Rs. 5 crores to Rs.100 crores as per provisions contained in CPWD 
Manual.
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ADDITIONAL INFORMATION

1. The Bidders are advised to visit the site of works to apprise themselves about the existing 
condition. This will enable them to quote for the work taking all the terms & conditions with 
consideration.

2. Clause 29 of the General Condition of Contract (GCC) for works i.e. “ESCALATION” will not 
be applicable in “Annual Maintenance Contract” works.

3. No material will be supplied by the department. Contractor has to arrange all the material and 
T&P for completion of the work. Selection of material to be used in the work will rest with the 
employer.

4. The contractor shall have to dispose of all the rubbish (Malba) accumulated during execution, 
suitably outside the campus. 

5. The work is to be carried out in running office; the contractor should plan the execution in such a 
way that working of office is not disturbed. 

6. Any damages incurred during work execution shall be rectified by the contractor at his own cost.

7. Payment Terms:

7.1 For Annual Maintenance Contracts Works:

7.1.1 The payment to the firm shall be made on Quarterly basis, subject to satisfactory 
performance and completion of works as per listed scope of work.

7.1.2 If performance is not found satisfactory, payment for that period will be forfeited and if 
un-satisfactory performance is continued then contract is liable to be terminated.

7.2 For Other works:

Running payments will be made on the request of the contractor every month. Only those 
works will be considered for measurement / payment which are executed as per 
specification and accepted by ‘Engineer’. The R/A payment will take into account clause 
17 (b) of NIT pertaining to Intermediate Certificates.
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8. Mode of Payment: The relevant details of bank account may be furnished for Electronic 
Clearance System (ECS). The beneficiary is requested to either provide the Photostat copy of 
cancelled cheque or to take attestation from concerned bank, as a documentary support.

8.1 Bank account no. Branch name & complete address of the bank.
8.2 11 digits IFSC (Indian Financial System Code) of the bank.
8.3 9 digit MICR (Magnetic ink Characters Recognition) code of the bank.
8.4 PAN no. & TAN no. In the name of firm.
8.5 Phone no./mobile no/ and e-mail address of the bank.

9 GST (as applicable) will be deducted from the bill.

10 Performance Security: The performance security as per clause 17 ( C ) of NIT  shall be in either 
of “A Bank guarantee from a scheduled bank in the format provided in the tender document as 
Annexure- II), or in the shape of A Bankers Cheque or Demand Draft”

a. One-month notice will be given by either party for termination of the contract during the tenure 
of contract for breach of clause or otherwise.

b. Corrupt or Fraudulent Practices:

10.1 Bidders & Suppliers shall observe the highest standard of ethics during the procurement 
and execution of the contract.

10.2 NISTADS will reject a proposal for award if it determines that the Bidder recommended 
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question.

10.3 NISTADS will declare a firm ineligible, either indefinitely or for a stated period of time, 
to be awarded a contract if it at any time determines that the firm has engaged in corrupt 
or fraudulent practices in competing for this bid, or in executing the contract.
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT______________ this ____________ day of ________________ 
BETWEEN the Council of Scientific & Industrial Research, New Delhi, a Society registered under the 
Societies Registration Act 1860 (Herein after referred to as the Employer, which expression shall include its 
successors and assignees and authorised officers of the society) of the one part and ___________________ 
trading in the name and style of ___________________ (herein after referred to as the contractor(s) which 
expression shall include his/their respective heirs, executors, administrators and permitted assignees of the 
other part.
WHEAREAS the Employer is desirous of getting the work of _________________ done and has caused 
drawings, schedule of quantities and specifications describing the work to be prepared.
And whereas the said specifications and the schedule of quantities and other documents have been signed by 
on behalf of the parties.
NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS 
FOLLOWS
1. In consideration of the payments to be made to them as herein after provided the contractor shall upon 

and subject to the conditions hereinafter contained execute and complete, the work at the rates specified 
in the attached schedule of quantities and with such materials as are provided for and in accordance in all 
respect with specifications, designs, drawings and instructions in writing. Time for carrying out the work 
will be _________ and the date of commencement shall be reckoned from the tenth day of issue of award 
letter.

2. The Employer shall pay to the Contractor such sums as shall become payable hereunder at the times and 
in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to the pages of Articles of Agreement.
(i) General Conditions of Contract Page No.________ to ______
(ii) Special conditions Page No. _______ to _______
(iii) Additional Conditions Page No. _______ to _______
(iv) Indenture for Secured Advance Page No. _________
(v) Original tender document alongwith the covering letter of the firm dated ________ Page 

No:1 to _______
(vi) ______________________
(vii) ______________________
(viii) ______________________

In witness whereof the parties hereto have set their respective hands the day and year herein above written.
Signed by the Contractor Signed by, for and on behalf of Employer

In presence of In presence of

(1) _________________ 1) _________________

(2) _________________ (2) _________________
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GENERAL CONDITIONS OF CONTRACT (GCC)

1. INTERPRETATION
a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions 
and Agreement, the following words shall have the meanings herein assigned to them except where the 
subject or context otherwise requires.

b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance of 
tender and other documents mentioned in the contents sheet attached hereto and including those to which 
only reference is made herein.

WORK OR WORKS
Shall mean all work or works defined in schedule of quantities, specifications and such other work or works 
as the contractor may be entrusted with for carrying out under this contract.

EMPLOYER: - shall mean Director General, CSIR or any officer authorized by Director General for the 
purpose.

ENGINEER: - shall mean the Engineer designated by the Employer to superintend and perform other duties 
as indicated in the contract.

CONTRACTOR: - shall mean the individual or Firm or Company, whether incorporated or not, under-
taking the work and shall include the legal personal representative or such individual or the persons 
composing such Firm or Company or the successors of such Firm or Company and the permitted assignees of 
such individual or Firm or Firms or Company.

SITE: - shall mean the site of the contract works including any buildings and erections thereon and any other 
land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor’s 
use.

COMPENSATION: - shall mean all sums payable by way of compensation under any of the conditions 
shall be considered as reasonable compensation without reference to the actual loss or damage sustained and 
whether or not any damage sustained, and whether or not any damage shall have been sustained.

Words imputing persons include firms and corporations; words imputing the singular only also include the 
plural and vice versa where the context so required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of the 
clauses in any way.

2. DRAWINGS AND SPECIFICATIOS

The contractor shall execute whole and every part of the work in the most substantial and workmanlike 
manner both as regards material and otherwise in every respect in accordance with the specifications.  The 
contractor shall also conform exactly and faithfully to the design, drawings and instructions given in the 
respect of the work by Engineer.  The contractor shall be furnished free of charge one copy of such 
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specifications and all such designs, drawings and instructions as are not included in the printed publications.

3. EARNEST MONEY DEPOSITED (EMD)
EMD should be deposited in the shape of DD / PO up to the value of Rs.25 lacs. If EMD amount is in 

excess of Rs 25 lacs then the excess amount over Rs.25 lacs can be accepted in the form of bank guarantee 
issued by a scheduled bank

4. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

a) The contractor shall provide at his own cost all materials  including cement & steel, plants, tools, 
appliances, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of 
the work whether original, altered or substituted and whether included in the specifications or other 
documents forming part of the contract or which may be necessary for the purpose of satisfying or complying 
to the requirements of Engineer, as to any manner as to which under these conditions he is entitled to be 
satisfied together with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with means and materials necessary for the purpose of setting out 
works and counting, weighing and assisting in the measurement or examination at any time and from time to 
time of the work or materials.  Failing his so doing, the same may be provided by the Engineer at the 
expense of the contractor and the expenses may be deducted from any money due to the contractor under 
the contract and / or from his Security Deposit.

b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works 
at this own cost.  If, however, piped water is supplied by the Employer, the contractor shall pay for the water 
at one per cent of the total cost of the work done except on Electrical work, Air- conditioning work and 
Furniture work.  The contractor shall make his own arrangement for water connection and laying of further 
pipelines from the source of supply of the Employer.  It should be clearly understood that the Employer does 
not guarantee to maintain un – interrupted supply of water and it will be incumbent on the part of the 
contractor to make alternative arrangement for water at his own cost in the event of any temporary break-
down in the water mains so that the progress of work is not held up for want of water.  No claim as damages 
or refund of water charges will be entertained on account of such break-downs.  However, if the contractor is 
permitted to make his own arrangement to draw water from a well, hand – pump, or natural river or pond of 
the Employer, no charges will be made for the water drawn from the same, but the contractor will make good 
any damage done to the installation and ensure that the quality of water used in the work is confirming to BIS 
codes and provide for any treatment at his own cost.

c) The contractor shall be allowed to construct temporary wells in Employers’ land for taking water for 
construction purpose only after he has permission of the Employer in writing. This will be subject to the 
position that NOC for the purpose has been obtained by the contractor from statuary authorities. No charges 
shall be recovered from the contractor on this account but the contractor shall be required to provide 
necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines.  
He shall be responsible for any accident or damage caused due to construction and subsequent maintenance 
of the wells and shall restore the ground to its original condition after the wells are dismantled on completion 
of the work.

d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired 
ground or water obtained from elsewhere.

e) Subject to availability the Employer may supply power at only one point from where the Contractor shall 
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make his own cost.  These shall be in the custody of the Employer. If there is any hindrance caused to other 
works the contractor shall reroute or remove such temporary lines without any extra cost.  Such temporary 
lines shall be removed after the completion of work.  The cost of power consumed by the contractor shall be 
payable to the employer at rates fixed by the Employer, which would be deducted from the running account 
bills.  However, the Employer does not guarantee the supply of power and no compensation for any failure or 
short supply of power 
Shall be entertained.

“SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied himself before tendering 
as to the correctness and sufficiency of the tender for the works and the rates and the prices quoted in the 
schedule of items, which rates and the prices shall, except as otherwise provided, cover all his obligations 
under the contract and all matters and things necessary for the proper completion and maintenance of the 
works”.

5. AUTHORITIES, NOTICES & PATENTS

a) The contractor shall conform to any regulation and bye-laws of any corporation and of any electricity 
supply company and authorities with whose systems the structure is proposed to be connected, and shall 
before making any variations from the drawing and specifications that may be necessitated for so conforming 
by giving written notice to the Engineer specifying the variations proposed to be made, the reasons for 
making it and apply for instructions thereon.  If the compliance with this clause involves any extra work not 
included in this contract, he shall specify these items of work and the allowance of extra payment required on 
their account.

b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 
Authority and pay to such Authority or to any public office all fees that may be chargeable in respect of the 
works and lodge the receipts with the bill to the Engineer for reimbursement.

6. RATES TO INCLUDE ALL TAXES

a) Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all other taxes 
in respect of this contract and the Employer shall not entertain any claim whatsoever in this respect.  
Tendered rates are inclusive of all taxes and levies payable under the respective statutes.  However pursuant 
to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by Statutes, after 
the date of receipt of tenders and the contractor thereupon necessarily and properly pays such taxes / levies 
the contractor shall be reimbursed the amount as per the rules on producing proof of payment so made 
provided such payments, if any, is not in the opinion of the Employer (whose decision shall be final and 
binding) attributable to delay in executing of work within the control of the contractor.

b) The contactor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized representative of 
the Employer and further shall furnish such other information and documents as the Employer may require.

c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the 
Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same 
is given pursuant to this condition together with all necessary information relating thereto.
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7. MATERIALS 

a) If the specification of schedule of items provide for the use of any material to be supplied by the 
Employer’s stores or if it is required that the contractor shall use certain stores to be provided by the 
Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to procure and 
shall be supplied such materials and stores as are from time required to be used by him for the purpose of the 
contract only and value of the materials us supplied at the rates specified in the said schedule of materials and 
of the quantities incorporated in the work may be set off or deducted from any sums then due,  or thereafter 
to become due to the contractor under the contract or otherwise or against or from the Security deposit.  All 
materials so supplied to the contractor by the Employer shall remain the absolute property of the Employer 
and the contractor shall be the trustee of the materials so supplied / procured and the said materials shall not 
be removed / disposed off from the site of the work on any account and shall be at all times open for 
inspection by the Engineer of Employer.  The contractor shall bear all incidental charges for cartage, storage 
and safe custody of all materials and against damage due to dampness, rain, sun, fire and theft and be fully 
responsible for their storage and maintenance.  Any such material unused and in perfectly good condition in 
the opinion of the Employer at the time of the completion of work or termination of the contract, or earlier 
shall be returned to the Employer at a place directed by Engineer at contractor’s cost and at rates stipulated in 
the said schedule but in case the Employer decides not to take back the materials the contractor shall have no 
claim for compensation on account of any such materials supplied to him as aforesaid being unused by him 
or for any wastage or damage to any such materials.

b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall 
procure the same and complete the work in tine after due intimation and approval of the Employer.  The 
difference in price (between his procurement price and price shown in the schedule) shall be paid to the 
contractor.  However in case approval of the Employer is not given, only suitable extension of time would be 
considered and no other claim of compensation / damages shall be payable by the Employer.

c) After completion of the work or on determination / termination of the contract, the theoretical quantity of 
cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be 
used in different items of work provided in current Schedule for the purpose printed by CPWD.  In case any 
item is executed for which the standard constants for the consumption of cement are not available in the 
above mentioned statement or cannot be derived from this statement, the same shall be calculated on the 
basis of standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall be 
allowed a variation up to 3% plus/minus for works estimated cost of which as put to tender is not more than 
Rs.10 lakhs and upto 2% plus/minus for works estimated cost of which as put to tender is more than Rs.10 
lakh. The difference in the quantity actually issued to the contractor and the theoretical quantity including 
authorized variation, if not returned by the contractor, shall be recovered at twice the issue rate, without 
prejudice to the provision of other conditions regarding return of materials governing the contract.  In the 
event of its being discovered that the quantity of cement which is less than the quantity ascertained as herein 
before provided (along with variation on minus side as stipulated above) the cost of quantity of cement not so 
used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site.

d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or 
structural steel sections (each diameter/section or category shall be considered separately) except that the 
theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized by the 
Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% 
plus/minus shall be allowed as variation due to wastage.

e) The provision of foregoing sub-clause shall apply Mutatis – Mutandis in the case of cables (other than 
under – ground cables), wires, conduits / GI pipes, GI/MS sheets used in various items of work shall be 
calculated on the basis of measurements recorded in the measurement books for the purpose of payment and 
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for assessing the consumption of materials used in the works.  Over this quantity a variation of 5% plus shall 
be allowed for wastage of materials during execution in case of cables (other than under – ground cables), 
wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets.

f) The provisions made above are without prejudice to the right of the Employer to take action against the 
contractor under the conditions under the contract for not doing the work according to the prescribed 
specifications.

g) “In case of easy availability of approved quality of cement and steel in the open market it will be 
Employer’s discretion to make these items as contractor’s supply”.
8. TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally 
required for testing, checking of materials and workmanship as stipulated in the specifications and by 
statutory authority at his own cost.  The Employer has the right to appoint the testing authorities. The 
contractor shall pay for the cost of test samples, its packing, transportation including testing fees. Failing his 
so doing, the same shall be provided by the Engineer at the expense of the contractor and the expenses shall 
be deducted from any money due to the contractor under the contract and / or from the Security Deposit or 
proceeds thereof or of a sufficient portion thereof.

9. CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN

a) The contractor shall give all necessary personal superintendence during the execution of the work and as 
long as thereafter as the Engineer may consider necessary until the expiration of the Defects Liability Period.  
The contractor shall employ competent Site  Engineer/ Foreman as detailed in 
”special conditions” and as approved by the  Engineer whose qualification must conform to be requirement 
specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any 
directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or 
any other authorized agent shall be held to be given to the contractor. In case contractor fail to provide 
engineering personnel as given in special conditions, the Employer shall have right to appoint the necessary 
engineering personnel requisite staff needed for proper Superintendence of work at the cost of contractor for 
the period of currency of contract inclusive of defect liability period.

b) Contractor’s Site Superintendence staff to be employed by contractor on works: The contractor shall 
employ the following technical staff during execution of works :-

(a)   For building and road works
(i) One Graduate Engineer, when the tendered cost of work exceeds Rs 10 lakhs.
(ii)  One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered 

cost of work exceeds Rs. 5 lakhs but is less than Rs 10 lakhs.
(iii) One qualified Diploma holder when the tendered cost of work is more than Rs 2 lakhs but less than 

Rs 5 lakhs.

For sanitary and water supply works 
One qualified diploma holder with experience of not less than 5 year, out of which one year should 
be in sanitary and water supply works when the tendered cost of work is more than Rs 50,000.

( c) For electrical works
(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized 

university with an experience of not less than 3 years or a Diploma holder in Electrical Engineering 
with an experience of not less than 7 years when the tendered cost of the work is not less than Rs 1.5 
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lakhs.
(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 

Engineering with experience of not less than 3 years, when the tendered cost of the work is more 
than Rs 75,000 but less than Rs 1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when 
tendered cost of work is more than Rs 37,000, but less than Rs. 75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is 
more than Rs 7,500 and less than Rs 37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable 
amount not exceeding the amount shown below for each month of default. These recoveries are subject 
to modification, from time to time by CSIR based on CPWD.
(i) In case when a Graduate Engineer is to be employed……………….….Rs. 3,000/-

(ii) In case when a qualified Diploma holder is required to be employed.….Rs.1,500/-
(iii)In case when a technical Supervisor is required to be employed…….….Rs  750/-

e) The contractor shall on the request of the Engineer immediately dismiss from the works any person 
employed thereon who may in the opinion to the Engineer be unsuitable or incompetent or who may in the 
opinion of the Employer misconduct himself.

10. ACCESS

a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to the 
works and / or workshops, factories or other places the material are being prepared or constructed for the 
contract and also to any place where the materials are lying or from which they are being obtained and the 
contractor shall give every facility to them for inspection.  Except the representatives of statutory authorities 
and those mentioned above no other person shall be allowed on the works at any time without the permission 
of the Engineer.

b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission 
of the Engineer.

11. VARIAITON & PRICE FOR VARIATION

a) The Engineer with the approval of the Employer shall have power to make any alteration / omissions / 
additions and / or substitutions from the original specifications, drawings, designs, and written instructions 
and such alterations, omissions, additions, substitutions shall not invalidate the contract and any altered, 
additional, or substituted work which the contractor may be directed to do in the manner specified above as 
part of the work shall be carried out by the contractor on the same conditions in all respects on which he 
agreed to do the main work The rates for such altered, additional or substituted work under this clause shall 
be worked out in accordance with the following provisions in their respective order.

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the 
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are specified 
in the contract for the work.

c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for 
the work, the rates will be derived from the rates for a similar class of work as are specified in the contract 
for the work.

c. If the rates for the altered, additional, or substituted work cannot be determined in the manner 
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specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the date of 
receipt of the order to carry out the work through notice in writing, inform the Engineer of the rate which it is 
his intention to charge for such class of work, supported by analysis of the rate claimed which shall be based 
on actual cost of work plus 10% as contractor’s profit and overheads except in case of departmental materials 
for which contractors profit and over- heads shall be 2.5 %.  When such notice has been given, the Engineer 
with the consent of the Employer may agree to such a rate but if the Engineer does not agree to the 
contractor’s rate the Engineer may cancel his order to carry out such class of work and arrange to carry out in 
such a manner as he may consider advisable.

d. Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates 
of items falling under the clause.

e. “Deviation Limits”:
(i) Building work                                       30%
(ii) Maintenance / Emergency works      50%
(iii) Foundations works                             100%
(iv) Services works 30%

12. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

a) The Engineer shall have powers to require the removal from the site of all materials and work which in his 
opinion are not in accordance with specifications and in case of default, the Engineer shall be at liberty to 
employ other persons to remove the same without being answerable or accountable for any loss or damage 
that may happen or arise to such materials to be substituted thereof and in case of default the Engineer may 
cause the same to be supplied and all costs which may attend such removal and / or substitution are to be 
borne by the contractor.

b) If it shall appear to the Engineer or to the Employer based on audit / technical examination that any work 
has been executed with unsound, imperfect, or unskilful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the execution of the work are unsound or of 
a quality inferior to that contracted for or otherwise not in accordance with the contract, any defects, 
shrinkage or other faults which may appear within the defects liability period of twelve months from the date 
of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which shall be 
made within twelve months of the completion of the work from the Engineer specifying the work, materials, 
articles defects or other faults complained of notwithstanding that the same may have been passed, certified 
and paid for, forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove and reconstruct the work so specified in whole or in part, as 
the case may require or the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own cost.  In case of any such failure, the Engineer may rectify 
or remove or re-execute the work or remove and replace with others, the material or articles complained of as 
the case may be at the risk and cost in all respects of the contractor.

c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such 
work to remain, and in that case make allowance for the difference in value, together with such further 
reduction as in his opinion may be reasonable. 

d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the 
works in all respects in accordance with the terms and conditions of this contract, or from his liability to 
make good all defects.
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13. WORKS TO BE OPEN FOR INSPECTION

a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open 
to the inspection and supervision of the Engineer and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention of the Engineer to visit the 
works shall have been given to the contractor, either himself be present to receive order and instruction or 
have a responsible agent duly accredited in writing present for that purpose.

b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may be measured and 
correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond the reach of measurement, any work without the 
consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven days inspect 
the work, and  if any work shall  be covered up or placed beyond the reach of measurement without such 
notice having been given or the Engineer’s constant obtained the same shall be uncovered at the  contractors 
expense or in default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed.

14. ASSIGNMENT OR SUB-LETTING

a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the 
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so or if any bride, 
gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in 
the employment of the Employer in any way directly or indirectly interested in the contract, the Employer 
shall have the power to adopt any of the courses specified under clause – 23 as may be best suited to the 
interest of the Employer and in the event of any of the courses being adopted the consequences specified in 
the said clause shall ensure.

b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained 
before any changes in the constitution of the firm.  Where the contractor is an individual or a Hindu 
undivided family business concerns such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement hereunder the partnership firm would have the right to carry 
out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned or sublet in contravention of clause 13 (a) and the same 
action may be taken and the same consequences shall ensue as provided in the said clause 13 (a).

15. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights, and providing barriers.  He shall be responsible for all 
damages and accidents caused due to negligence on his part.  No hindrance shall be caused to traffic during 
the execution of work.

a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether 
such injury or damage arises from carelessness or accident in any way connected therewith.  This clause shall 
be held to include interlay any damage due to causes as aforesaid to work, building  (whether immediately 
adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage caused to the 
buildings and works forming the subject of this contract by inclemency of weather.  The contractor 
indemnifies the Employer and holds him harmless in respect of all expenses arising from such injury or 
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damages as aforesaid and also in respect of any award of compensation or damage consequent upon such 
claim including legal costs.

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole 
of the contracted works complete and perfect in every respect and so as to make good and otherwise satisfy 
all claims for damage as aforesaid to the property of third parties.

c) The contractor also indemnifies the Employer against all claim which may be made upon the Employer for 
acts during the currency of this contract by any employee or representative of an employee of the contractor 
or any sub-contractors, employed by him, for any injury to or loss or life, of such employees, or for 
compensation payable under any law for the time being in force to any workmen or to the representative of 
any deceased or incapacitated workmen.

d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer 
for acts during the currency of this contract by the Central / State Government or local Municipal authorities 
for the non-compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any 
amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work under 
this contract.

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensation costs, charges and / or expenses arising or accruing from or in respect of any such claim and / 
or damages as aforesaid from any sum or sums due to become due to the contractor or security deposit.

f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract.  In the event of any 
claims made under or action brought against the Employer in respect of any such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise therefore.  Provided that the contractor shall not 
be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the said Employer or his authorized representative.

16. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

a) Any sum of money due and payable to the contractor including the security deposit under the contract may 
be withheld or retained by way of lien by the Employer or Government or any other contracting person or 
persons against any claim of the Employer or Government or such other persons in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor with the Employer or 
Government or with such other persons.

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the 
Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the 
same contract or any other contract is either mutually settled or determined by the Arbitrator if the contract is 
governed by arbitration clause or by the competent court as the case may be, and that the contractor shall 
have no claim for interest or damages whatsoever on this account or any other ground in respect of any sum 
of money withheld or retained under this clause and duly notified as such to the contractor.

17. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against 
the contractor, the Employer shall be entitled to withhold and also have a lien no retain such sum or sums in 



21

whole or in part from the security deposit, if any, furnished as the case may be and also have a lien over the 
lien over the same pending finalization or adjudication of any such claim. In the event of the security deposit 
being insufficient to cover the claimed amount or amounts or if no security deposit has been taken from the 
contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed 
amount or amounts referred to above, from any sum or sums found payable or which at any time thereafter 
may become payable to the contractor under the same or any other contract, with the Employer or any 
contracting person pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money so withheld or retained under the lien referred 
above, by the Employer will be kept withheld or retained as such by the Employer till the claim arising out of 
or under the contract is determined by the Arbitrator (if the contract is governed by the arbitration clause) or 
by the competent  court as the case may be and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under the lien referred to above and 
duly notified as such to the contractor.  For the purpose of this clause, where the contractor is a partnership 
firm or a limited amount or amounts in whole or in part from any sum payable to any Partner / Limited 
company as the case may be, whether in his individual capacity or otherwise.

b) The Employer shall have the right to cause an audit and technical examination of  the works and the final 
bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final 
bill and if as a result of such audit and technical examination any sum is found to have been over paid in 
respect of any work done by the contractor under the contract or any work  claimed by him to have been done 
by him under the contract and found not to have been executed  the contractor shall be liable to refund the 
manner prescribed in sub-clause (a) of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the contract in respect of any work 
executed by him under it, the amount of such under-payment shall be duly  by the Employer to the 
contractor.  

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be 
entitled to payment of any sum paid short where such payment has been agreed upon between the Employer 
on the one hand and the contractor on the other hand, under any term of contract permitting payment for 
work after assessment by the Employer.

18. IN-CASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer 
shall have the option of terminating the contract without compensation to the contractor.

19. SUB-CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution of any work 
not included in the contract.  The contractor is to afford all reasonable facilities to all sub-contractors, 
specialists, merchants, tradesman and others who may at any time be appointed by the Employer for 
executing any work or supplying any goods relating to the constructions, servicing, equipping or furnishing 
of the work under this contract.

20. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour 
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws 
affecting contract labour and Apprentice Act, 1961 and rules and orders framed there under that may be in 
force or brought into force from time to time. 
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Contractor shall obtain a valid licence under Contract Labour (R & A)  Act 1970 and Contract Labour (R & 
A) Central Rules 1971 before commencing work and which should be valid till the completion.

21. COMPENSATION FOR DELAY

a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and 
shall be deemed to be the essence of the contract on the part of the contractor.  The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence and the contractor shall pay as 
compensation an amount equal to ONE PER CENT or such smaller amount as the Employer (whose decision 
in writing shall be final) may decide on the amount of the whole work as shown in the agreement, for every 
week that the work remains uncommented or unfinished after the proper dates.

b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all 
cases in which the time allowed for any work exceeds one month (say for special jobs) to complete one –
eighth of the whole of the work before one-fourth of the whole time allowed under the contract has elapsed; 
three-eighths of the work before one-half of such time has elapsed, and three-fourths of the work before three 
– fourths of such time has elapsed.  However for special jobs if a time schedule has been submitted by the 
contractor and the same has been accepted by the Employer, the contractor shall comply with the said time 
schedule.  In the event of the contractor failing to comply with this condition, he shall be liable to pay as 
compensation an amount equal to half per cent or such smaller amount as the Employer (whose decision in 
writing shall be final) may decide on the said cost of the work for every week that the due quantity of work 
remains incomplete.  Provided that the entire compensation to be paid under the provisions of this clause 
shall not exceed ten per cent on the cost of the work as shown in the tender.

22. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR – LIKE 
OPERATIONS

a) The work (whether fully constructed or not) and all materials, tools, and plants, scaffolding, temporary 
buildings and other things connected therewith shall be at the risk of the contractor until the work has been 
delivered to the Employer and a certificate from him to that effect obtained.  In the event of the work or any 
materials properly brought to the site for incorporation in the  work being damaged or destroyed in 
consequence of hostilities or war- like operation, the contractor  shall, when ordered in writing by the 
Employer, remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking, removal of serviceable 
materials and for the reconstruction of all works ordered by the Employer such payment being in addition to 
compensation up to the value of the work originally executed before being damaged or destroyed and not 
paid for.  In case of works damaged or destroyed but not already measured and paid for the compensation 
shall be assessed by the Employer.  The contractor shall be paid for the damage / destruction suffered and for 
restoring the material at the rates based on the analysis of rates tendered for in accordance with the provision 
of this agreement.  The certificate of the Employer regarding the quality and quantity of materials and the 
purpose for which they were collected shall be final and binding on the contractor.

b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-
like operation (i) unless the contractor had taken all such precautions against Air Raid as are deemed 
necessary by the A.R.P. Officers or the Employer, (ii) for any materials etc., not on the site of the work or 
for any tools and plant, machinery, scaffolding, temporary buildings and other things not intended for the 
work. 
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c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Employer.

23. EXTENSION OF TIME

a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his 
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the 
Employer within thirty days of the date of hindrance on account of which he desires extension as aforesaid, 
and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown therefore, authorize 
such extension of time if any, which may, in this opinion, be necessary or proper.

b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the 
contractor shall be entitled to ask for extension of time in proportion to the increased value of work.

24. SUSPENSION OF WORK BY CONTRACTOR

(a)  The Employer may without prejudice to his right against the contractor in respect of any delay or inferior 
workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and 
without prejudice to any rights or remedies under any of the provisions of this contract or otherwise and 
whether the date for completion has or has not elapsed by notice absolutely determine the contract in 
any of the following cases:

(i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any 
defective work or that the work is being performed in any inefficient or otherwise improper or un-
workman - like manner shall omit to comply with the requirements of such notice for a period of 
seven days thereafter or if the contractor shall delay or suspend the execution of the work so that in 
the judgment of the Employer (which shall be final and binding) he will be unable to ensure 
completion of the work by date for completion or he has already failed to complete the work by that 
date.

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 
if circumstances shall be wound up or if a receiver or a manager on behalf of a creditor shall a 
appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order.

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(iv) If the contractor commits any acts mentioned in Clause – 23 hereof.

(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the Employer 
shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing 
to the contractor under the hand of the Employer shall be conclusive evidence).  Upon such 
determination or rescission the security deposit of the contractor shall be liable to be forfeited and 
shall be absolutely at the disposal of the Employer.

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work 
or any part of the work debiting the contractor with the cost of the labour and the price of the 
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materials (of the amount of which cost and price certified by the Engineer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all respects in 
the same manner and at the same rates as if it had been carried out by the contractor under the terms 
of his  contract.  The certificate of the Engineer as to the value of the work done shall be final and 
conclusive against the contractor, provided always that action under the sub-clause shall only be 
taken after giving notice in writing to the contractor.  Provided also that if the expenses incurred by 
the Employer are less than the amount payable to the contractor at his agreement rates, the difference 
should not be paid to the contractor.

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part 
thereof as shall be unexecuted out of his hands and  to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor if the whole work had been executed by him (of the amount of which exceed 
the certificate in writing of the Engineer  shall be final and  conclusive) shall be borne and paid by 
the original contractor and may be deducted from any money due to him by the Employer under his 
contract or any other account whatsoever or from his security deposit.

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or with a 
view to the execution of the work or the performance of the contract.  And in case action is taken 
sum for any work thereof or actually performed under this contract unless and until the Engineer has 
certified in writing the performance of such work and the value payable in respect thereof and he 
shall only be entitled to be paid the value so certified.

25. SECURED ADVANCE

The contactor on signing an indenture in the form specified by the Employer during the progress of the 
execution of the work may be paid if agreed by the Employer up to 75 per cent of the estimated value which 
shall take into account the market value and contracto4rs tendered rates for the finished item of any material 
which in the opinion of the Engineer is  likely to be incorporated in the work within next  three months, are 
non-perishable and are in accordance with the contractor and which have been brought on the site in 
connection therewith and are adequately stored and protected against damage by weather or other causes buy  
which have not at the time of advance been incorporated in the works.  When materials on account of which 
and advance has been made under this clause are incorporated in the work the amount of such advance shall 
be deducted from the next payment made under any of the clause or clauses of this contract.

26. CERRTIFICATES & PAYMENTS

a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the 
work shall have been completed and certificate of completion given.  But in the case of a work estimated to 
cost more  than Rupees then thousand, the contractor shall, on submitting the bill be entitled to receive a 
monthly payment proportionate to the part of at  work executed, and to the satisfaction of the Engineer, 
whose certificate of the “sum so payable shall be final and conclusive against the contractor, provided the 
amount of work done is as per the value of intermediate certificate or for a lesser amount at the discretion of 
the Engineer as mentioned  in the NIT.  All such intermediate payments for work actually done and 
completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to be removed 
and taken away and reconstructed, or rejected or be considered as an admission of the due performance of the 
contract, of any part thereof in any respect or the accruing of any claim nor shall it conclude, determine, or 
affect in any way the powers of the Employer under these conditions or any of them as to the final bill shall 
be submitted by the contractor within two months of the date fixed for the completion of work or of the date 
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of the certificate of completion furnished by the Employer and payment shall be made within three months if 
the value of the completed works is up to Rs. Two lakhs and in six months if the same exceeds Rs. Two lakhs 
of the submission of such bill.  If there shall be any dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months or six months as the case 
may be.

b) Whenever there is likely to be delay in recording detailed measurements for making a running payment, 
advance payment without detailed measurement for work done worked out at 75 per cent of the tendered 
rates for assessed quantities may be made in running account bills by the employer on the basis of a 
certificate from the Engineer.  The advance payments so allowed shall be adjusted in the subsequent running 
bills by taking detailed measurements thereof.  Final payments shall be made only on the basis of detailed 
measurements.

c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on 
printed forms obtainable from the Engineer’s office.  The Engineer shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the claim, as far as admissible, 
adjusted as far as possible, before the expiry of ten days from the presentation of the bill.  If the contractor 
does not submit the bill within the time fixed as foresaid the Engineer may cause action within seven days of 
the date fixed as aforesaid, an authorized representative to measure up the said work in the presence of the 
contractor whose signature to the measurement will be sufficient warrant and the Engineer may prepare the 
bill from such measurements.

d) Before taking any measurement of any work the Engineer of his authorized representative deputed by him 
shall give reasonable notice to the contractor.  If the contractor fails to attend such notice or fails to sign or to 
record the difference within a week from the date of measurement in the manner required by the Engineer 
then in ay such event the measurement taken by the Engineer or buy the authorized representative deputed by 
him as the case may be, shall be final and binding on the contractor and the contractor shall have no right to 
dispute the same.

e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any 
extra work ordered in pursuance of these conditions and not mentioned or provided for in the agreement at 
the rate determined as per clause – 10.  However in case or partially executed items of work, the Employer at 
his discretion allows proportionate rates for such items as determined by the Engineer whose certificate of 
the sum so payable shall be final and conclusive against the contractor.

27. SECURITY DEPOSIT

a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till 
the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the 
tendered value of the work. In addition, the contractor shall be required to deposit an amount equal to 5% of 
the tendered value of the contract as Performance Security within the period prescribed for commencement 
of work in the letter of award issued to him.

b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part 
of the security deposit and the bank goes into liquidation or for any reasons is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security deposit, provided always that the Employer for this 
purpose shall be entitled to recover the said percentage of the amount from each running bull till the balance 
of the amount of security deposit is realized.  All compensation or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from the security deposit or from the interest 
arising there from or from any sums which may be due to or may become due to the contractor by the 



26

Employer on any account whatsoever and in the event of his security deposit being reduced by reason of any 
such deductions aforesaid, the contractor shall within ten days make good in cash or further fixed deposit 
receipt pledged in favour of the Employer.  The security deposit shall be collected from the running bills of 
the contractor at the rates mentioned above and the earnest money if deposit at the time of tenders will be 
treated as part of the security deposit.

c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit.  
Such fixed deposit receipt shall be of a minimum value of Rs. 25000/- each (The last such fixed deposit 
receipt could be of a lower value on the basis of the amount).  In case any recovery is affected from running 
account bills, such recovered amount shall not be replaced with fixed deposit receipt.  It is in the contractor’s 
interest to keep a watch about the adequacy of the fixed deposit receipt submitted.

d) No partial refund of security deposit shall be made during the defect liability period.  In case the final bill 
is not settled within stipulated period for reasons beyond control and the Employer is satisfied that the 
security deposit is not required for adjustment of Employers dues or whatsoever dues either in this or any 
other contract then this security deposit either in full or in part could be refunded at the sole discretion of the 
Employer.  However, release of security deposit would be only after written clearance of Labour Officer 
regarding no dues or claims is received.

e) In case of termination of contract, this security deposit shall be forfeited and amount   necessary to make 
up this amount shall be recovered from money due to the contractor under this contract, or any other contract 
with the Employer.

28. COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Employer and within days of the Engineer shall inspect the work.  It there is no defect in the work the 
Employer shall furnish the contractor with a certificate of completion otherwise a certificate of completion 
indicating defects shall be issued but the work shall not be considered to be completed until the contractor 
shall have removed from the premises on which the work shall be executed all the scaffolding, surplus 
material, rubbish, and all huts and sanitary arrangements required for his work, people on the site in 
connection with the execution of the works as shall have been erected or constructed by the contractor and 
cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors 
or other parts of any building, in, upon or about which the work is to be executed or of which he may have 
had possession for the purpose of the execution thereof.  It the contractor shall fail to comply with 
requirements of this clause on or before the date fixed for the completion of the work, the Employer may at 
the risk and cost of the contractor take action as he may think fit and the contractor take action as he may 
think fit and the contractor shall have no claim except for any sum actually realized by the sale thereof.

29. ESCALATION

a) If the prices of materials not being materials supplied by the Department and / or wages of labour required 
for execution of the work increase, the contractor shall  be compensated for such increase the contractor shall 
be compensated for such increase as per provisions detailed below and the amount of the contractor shall 
accordingly by varied, subject to the condition that compensation for escalation in prices shall be available 
only for the work done during the stipulated period of the contract including such period for which the 
contract is validly extended under the provisions of Clause 22 of General condition of Contract without levy 
of compensation under clause 20 of General condition of contract and also subject to the conditions that no 
such compensation shall be payable for a work for which the stipulated period of completion is eighteen 
months or less.  Such compensation for escalation in the prices of materials and labour when due, shall be 
worked out based on the following provisions.
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(i) The base date for working out such escalation shall be the last date of receipt of tender including 
extension, if any. .

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% the cost of the work 
as per the bills, running or final, and from this amount the value of material supplied by the 
Employer and proposed to be recovered in the particular bill shall be deducted before the amount of 
compensation for escalation is worked out.  In case of materials brought to site for which secured 
advance is included in the bill full value of such materials as assessed by the Engineer in charge (and 
not the reduced amount for which secured advance has been paid), shall be included in the cost of 
work done for operation of this clause.  Similarly, when such materials are incorporated in the work, 
the secured advance is deducted from the bill the full assessed value of the materials originally 
considered for operation of this clause shall be deducted from the cost of work shown in the bill 
running or final.  Further the cost of work shall not include any work for which payment is made for 
any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given 
below:

VM= W A   / 100   X (MI-MIO) /MIO  

VM= Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered.
W=    Cost of work done worked out as indicated in sub Para (ii) above.
A=     Component of materials expressed as per cent of the total value of work and is predetermined as 75.
MI=   Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 

India for the period under reckoning.
Mio= Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 

India on the date of receipt of tenders.
VL=   W X B/100  X    (LI – LIo) / LIo

VL= Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered.
W=   Value of work done, worked out as indicated in sub para (ii) above.
B=    Component of labour expressed as per cent of the total value of work and is predetermined as 25.
LI=   All India consumer price index numbers for workers published by the Reserve Bank of India for the 

period under reckoning as for the period under consideration.
LIo=  All India consumer price index numbers for industrial workers published by the Reserve Bank of India 

and valid on the stipulated date of receipt of tenders.

b) The following principle shall be followed while working out indices mentioned in sub Para (iii) above.

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with respect 
to the cost of work done during the six calendar months of the said work.  The first such payment 
shall be made at the end of the eighteen months after the month (excluding) in which the tender was 
accepted and thereafter at six monthly intervals.  At the time of completion of work, the last period 
for payment might become less than six months, depending on the actual date of completion.

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the 
arithmetical average of the indices relevant to the six calendar months.  If the period up to date of 
completion after the eighteen months covered by the last such instalment of payment, is less than six 
months, the index MI or LI shall be the average of the indices for the months falling within that 
period.

(iii) The base index (Mio or LIo) shall be the one relating to the month in which the tender was stipulated 
to be received.
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c) In the  event the price of materials and /  or wages of labour required for execution of the work decreases 
there shall be downward adjustment of the cost of work so that the price of materials and / or wages of labour 
shall be deductible from the cost of work under this contract and in this regard formula herein before stated 
under this clause shall mutates mutandis apply, provided that no such adjustment for the decrease in the 
prices of materials and / or wages of labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is six months or less.

d) Employer shall have the discretion to permit the IEEMA (India Electrical & Electronics Manufacturers’ 
Association) clause for escalation in case of specialized works e.g. lifts and electrical and mechanical 
installations etc. where the price variation is not similar to building works.

30. ARBITRATION
a) Except where otherwise provided in the contract, all questions and disputes relating to the interpretation of 
the specifications, designs, drawings and instructions herein before mentioned, and as to the quality or 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates, 
instructions, orders on these conditions or otherwise concerning the works, or the execution or failure to 
execute the same, whether arising during the progress of the work or after the completion or abandonment 
thereof, shall be referred to the sole arbitration of the person appointed by the Director General, Council of 
Scientific & Industrial Research.  The arbitrator shall be appointed within 30 from the receipt of a request by 
any party.  The arbitrator to whom the matter is originally referred, being unwilling or unable to act for any 
reason, the Director General shall appoint another person to act as arbitrator in accordance with the terms of 
the contract.  Such person shall be entitled to proceed with the reference from the stage at which it was left 
by his predecessor.  The arbitrator shall give a speaking award.  The award of the Arbitrator shall be final and 
binding on the parties. The cost of the Arbitrator shall be borne equally by both the parties.
b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each such 
dispute.
c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of 
any claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready 
for payment, the claim of the contractor will be deemed to have been waived and absolutely barred and the 
Employer shall be discharged and released of all liabilities under the contract in respect of these claims.

d) Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 
modification or re- enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration reference under this clause.

31. DISMANTLED MATERIAL
The contractor shall treat all material obtained during dismantling of a structure, services sub systems / 
installations, excavation of the site for a work etc., as employer’s property and such material shall be 
disposed of to the best advantage of the Employer according to the instructions issued in writing by the 
Engineer.

32. PERFORMANCE GUARANTEE
Performance Guarantee may be taken from the Contractor before the award of work, by the officer 
authorized to award the contract, if and where considered necessary, to ensure that a part or whole of the 
contract is completed by the contractor.  In case of non-performance, this guarantee could be encashed.
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***SPECIAL CONDITIONS***

1) These special conditions are meant to amplify the general specifications and general conditions of 
contract.

2) Work shall be done as per CPWD specification (with latest correction slip)
In case of any discrepancy, the order of precedence in interpretation shall be as under:-
(i) Schedule of quantities
(ii) Drawings
(iii) Special conditions
(iv) General conditions of contract
(v) Special Specifications (if any)
(vi) CPWD latest Civil and Electrical specifications
(vii) IS codes
(viii) BS and International codes
(ix) Best Engineering practice

1. Before participate, bidders must ensure the following Technical Criteria: 

1.1 Firm  having worked with C.P.W.D., railways, MES, P&T, state PWD, semi Govt. 
Organizations/PSU’s, and for CSIR or its laboratories/Institutes, authorised distributors/ work 
contractor of MAC Venetian blinds  ii) Firm must have valid sales tax / Tin no. & PAN no.  iii) 
The bidder must have successfully carried out at least three similar works amounting to not less 
than 40% or two similar works amounting to not less than 50% or one similar work amounting 
to not less than 80% of the estimated cost in the last five years  

1.2 The technical bid shall consist of EMD and all documents establishing the eligibility criteria 
as stated above. The financial bid is to be submitted in a separate cover and it shall consist of 
this entire document with BOQ.  

1.3 The bidders are required to attach proof of fulfilling the above conditions and completion 
certificate for the work from their concerned department before authentication/certification of 
the documents from the engr.  

2. Time for completion: 1.0 months (30 days) and the date of commencement shall be reckoned 
from the tenth day of issue of award letter. 

3. Bidders may inspect the site in complete before quoting the rates. 
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4. Sales tax or any other tax or duties on material and on services in respect of this contract will be 
payable by the Contractor and nothing extra will be paid by NISTADS for increase in such taxes 
or duties even if imposed or levied either before or after the tenders are opened or during the 
currency of contract, over and above the tendered cost.  

5. Full Earnest money is liable to be forfeited, if the contractor selected for the work fails to start 
the work within 10 days from the date of issue of work award letter. 

6. Tenders, who do not fulfil all or any of the conditions or are incomplete in any respect, are 
liable to summary rejection.  

7. Director NISTADS does not bind himself to accept the lowest or any tender and reserves to 
himself the right of accepting the whole or any part of the tender and the tenderer shall be bound 
to perform the same at the rates quoted. 

8. Canvassing/Recommendation in connection with the tenders is prohibited and the tenders 
submitted by the contractor who resort to canvassing are liable for rejection.  

9. The tenderers shall not be permitted to tender for works in concerned unit(s) of CSIR wherein a 
relative is posted in the grade between Controller of Administration and Junior Engineer, (both 
inclusive).  He shall also intimate the names of persons who are working with him in any 
capacity or subsequently employed by him and whose relatives are as mentioned above.  

10. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 
acceptance and award of work, validity beyond 90 days from the date of opening shall be by 
mutual consent.  

11. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition 
in regard to accessibility of site, nature and extent of ground, working condition of site and 
locality including stacking of materials, installations of tools and plants (T&P) etc., conditions 
affecting accommodations and movement of labour etc., required for the satisfactory execution 
of the work contract. No claim whatsoever on such account shall be entertained by the Director 
NISTADS in any circumstances. 

12. Payment shall be made through ECS mode only. Contractor is required to furnish the relevant 
details of bank account for getting the payment through Electronic Clearance System (ECS) The 
contractor is required to either provide Photostat copy of cancelled cheque or to take attestation 
from concerned bank, as a documentary support. 

i) Bank account no. Branch name & complete address of the bank 
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ii) 11 digits IFSC (Indian Financial System Code) of the bank. 

iii) 9 digit MICR (Magnetic INK Characters Recognition) Code of the bank 

iv) PAN No. & GST No. in name of the firm.

v) Phone no. / Mobile no./ e-mail address. 

13. Security deposit & performance security: A sum @ 10% of the gross amount of the bill shall be 
deducted from each running bill of the contractor till the sum already deposited as earnest money, 
will amount to Security Deposit of 5% of the tendered value of the work. In addition, the contractor 
shall be required to deposit an amount equal to 5% of the tendered value of the contract as 
Performance Security (as per Annexure-I) within the period prescribed for commencement of work 
in the letter of award issued to him, failing which the earnest money shall stand forfeited. The 
Performance Guarantee shall be valid from the date of commencement of work till the date of 
satisfactory completion of work. The SD shall be released within one month of satisfactory 
completion of work.

13.1 The performance security shall be in one of the following forms: 

13.1.1 A Bank guarantee from a scheduled bank. 

13.1.2 A Bankers Cheque or Demand Draft 

13. The contractors, to whom the work is awarded will have to execute an indemnity bond in favour 
of the Director, NISTADS, indemnifying the authorities staff and individuals of NISTADS 
against theft, loss of material, damages of any kind, including fire caused by any 
mishandling/mistakes, mis-operating, or improper maintenance, to the site, installations, 
buildings and appurtenances and that all such damages will be made good by him/his firm/his 
partners at his/their own risk and cost. Any cement or other material required for making good 
the damages will be brought by the contractor at his own cost and risk. 

14. All procedures either technical or security measures as followed in NISTADS for all 
contractors will be followed in the case of this contract also. 

15. Corrupt or Fraudulent Practices: Bidders & Suppliers shall observe the highest standard of 
ethics during the procurement and execution of the contract. The purchaser will reject a proposal 
for award if it determines that the bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. The purchaser will declare a firm 
ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any 
time determines that the firm has engaged in corrupt or fraudulent practices in competing for 
this bid, or in executing the contract. 

16. Unsuccessful Bidder’s EMD will be discharged/returned as promptly as possible as but not later 
than 30 days after the expiry of the period of bid validity prescribed by the purchaser. 
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17. No material will be issued by the department.  Contractor has to arrange all materials and T&P 
such as ladders, drill machine etc, towards satisfactory completion of this work.  

18. Director NISTADS reserves the right to accept or reject any tender in full or in part without 
assigning any reason. 

19. One-month notice will be given by either party for termination of the contract during the tenure 
of contract for breach of clause or otherwise. 

[For detailed General Terms and Conditions, please see the main tender contract document.]  

Controller of Administration
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***ADDITIONAL CONDITIONS***

i. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any 
other natural cause whatsoever du ring the execution of work. The damage to work will be made 
good by the contractor at his own cost, and no claim on this account shall be entertained.

ii. All materials used shall be as per the specifications and ISI mark wherever applicable. ISI marking 
referred relate to latest BIS Code as published Bureau of Indian Standard upto 30 days before the 
date of opening of tender.

iii. The contractor shall give a performance test of the entire installations as per standard specifications 
and/or as directed by the Engineer and will also submit test certificate as are required by Municipal.

iv. Electrical authority or any other authority. Nothing extra shall be payable for the same other than 
fees paid to such authorities, which shall be reimbursed on production of receipts.

v. Lowest bidder is required to give demo of their equipment before supply of items. 
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INDENTURE FOR SECURED ADVANCE

This indenture made the ______ day of _______ 200   between ____________________________ (hereinafter called 
the contractor which expression shall where the context so admits or implies be deemed to include his heirs, executors, 
administrators and permitted assignees) of the one part and Council of Scientific  & Industrial Research, New Delhi, a 
Society registered under the Societies Registration Act 1860 (hereinafter called the Employer which expression shall 
include its successors and assignees and authorized officers of the Society) of the other part.

WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the contractor has agreed 
AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of 
materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement for 
use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work 
(inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has agreed to advance 
to the contractor the sum of Rs. ____________ (Rupees ______________________) on the security of materials the 
quantities and other particulars of which are detailed in accounts of secured advances attached to the running account 
Bill for the said works signed agreement and in consideration of the sum of Rs. ______________ on or before the 
execution of these presents paid to the contractor by Employer (the receipt whereof the contractor doth hereby 
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor doth hereby 
covenant and agree with the Employer and declare as follows:-

2. That the said sum of Rs. __________ advanced by the Employer to the contractor as aforesaid and all or any further 
sum or sums advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of 
the said works and for no other purpose whatsoever.

3. That  the materials detailed in the said account of secured advance which have been offered to and accepted by the 
Employer as security are absolutely the contractor’s own property and free form encumbrances of any kind and the 
contractor will not make any application for or receive a further advance on the security for materials which are not 
absolutely his own property and free form encumbrances of any kind and the contractor indemnifies the Employer 
against all claims to any materials in respect of which and advance has been made to him as aforesaid.

4. That the materials detailed in the said account of secured advances and all other materials on the security of which 
any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be 
used by the contractor solely in the execution of the said works in accordance with the directions of the Engineer 
and in the term of the said agreement.

5. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe 
custody and protections against all risks of the said materials and that until used in construction as aforesaid the said 
materials shall remain at the sit of the said works in the contractor’s custody and on his own responsibility and shall 
at all times be open to inspection by the Employer or any officer authorized by him.  In the event of the said 
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree that is 
due to reasonable use and wear thereof the contractor will forthwith replace the same with other materials of like 
quality or repair and make good the same as required by the Engineer.

6. That the said materials shall not on any account be removed from the site of the said works except with the written 
permission of the Employer or any officer authorized by him on that behalf.

7. That the advances shall be repayable in full when or before the contractor receives payments from the Employer of 
the price payable to him for the said works under the terms and provisions of the said agreement.  However, if any 
intermediate payments are made to the contractor on account of work done then on the occasion of each such 
payment the Employer will be at liberty to make a recovery from the contractor’s bill for such payment by 
deducting therefrom the value of the said materials then actually used in the construction and in respect of which 
recovery has not been made previously, the value for this purpose being determined in respect of each description 
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of materials at the rates at which the amounts of the advances made under these presents were calculated.

8. That if the contractor shall at any time make any default in the performance or observance in any respect of any of 
the terms of provisions of the  said agreement or of these presents the total amount of the advance of advances that 
may still be owing to the Employer shall immediately on the happening of such default be repayable by the 
contractor to the Employer together with interest thereon at twelve per cent per annum from the date or respective 
dates of such advance or advances to the date of repayment and with all costs charges, damages, and expenses 
incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason of 
the default of the contractor and the contractor hereby covenants and agrees with the Employer to repay and pay the 
same respectively to him accordingly.

9. That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum of Rs. 
_________  and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses 
payable under these presents PROVIDED ALWAYS  and it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and whenever the covenant 
for payment and repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the following courses as 
he may deem best :-

a. Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 
contractor in accordance with the provisions in that behalf contained in the said agreement debiting the 
contractor with the actual cost of effecting such completion  and amount  due in respect of advances under 
these presents and crediting the contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided.  If the balance is against the 
contractor he is to pay same to the Employer on demand.

b. Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising 
from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and 
pay over the surplus (if any) to the contractor.

c. Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor 
under the said agreement.

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall 
not be payable.

In witness whereof the said _________ and _________ by the order and under the direction of the Employer have 
hereunto set their respective hands the day and year first above written.

Signed sealed and delivered by the said     contractor : _______________________________
In the presence of 
Signature: ________________________________
Address :_________________________________

Signed by : _______________________________

By the order and direction of the                  Employer :_________________________________

In the presence of 

Signature : _______________________________

Name : __________________________________

Address : ________________________________
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PERFORMANCE GUARANTEE

To

Council of Scientific & Industrial Research

In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” 
having awarded to M/s. ___________________________________________________________ a Company 
registered under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) 
called the said contract under the terms and conditions of an Agreement dated ___________ made between 
the Council and the Contractor hereinafter called the said agreement and Council agreed to accept a Deed of 
Guarantee as hereinafter provided for Rs. __________ (Rupees _________________________________ 
only) from a Scheduled Bank towards due performance of the contract by the Contractor as per t he terms and 
conditions of the contract on the condition that the Bank on demand from the Council and without demur pay 
to the  Council the aforesaid amount.

2. We, _______________________________ Bank Ltd., (hereinafter) referred to as the ‘bank’ do hereby 
undertake to pay to the Council and amount not exceeding Rs. _________ against loss or damage caused 
to or suffered or would be caused to or suffered by the Council by reasons of any breach or breaches of 
any of the terms of conditions of the said agreement by the said contractor.

3. We, _____________________ Bank Ltd., do hereby undertake to pay the amounts due and payable under 
this Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the Council for reasons of 
any breach by the said contractor(s) of any of the terms & conditions contained in the said Agreement or 
by reason of the contractor(s) failure to perform the said Agreement. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_____________________.

4. This guarantee shall come into force immediately and continue in force and remain valid till six months 
after the completion of all works under the said contract which according to the terms of the said contract 
should be six months from the probable date of completion viz., the ___________ day of 
_____________________.  If, however, the period of the completion of the works under the said contract 
is for any reason extended and upon such extension if the Contractor fails, before the terms of this 
guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to 
Council the said sum of Rs. __________________ or such lesser sum as Council may demand.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor.

6. Notwithstanding anything hereinbefore contained, t he liability of the Bank under this guarantee is 
restricted to Rs. ______________ (Rupees _________________________________ only) and claim or 
demand under this guarantee is presented to the Bank within six months from that date all the rights of 
Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all 
obligations hereunder.
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DECLARATION BY THE TENDERER

Annexure-I
AFFIDAVIT

I................................................... age............... Year................... is resident of ..................................... 

..................................................... do hereby solemnly stated on oath that, I am the sole proprietor / 

owner / power of Attorney Holder of the firm/ Company....................................................................... 

that I have submitted online tender for the work “Supplying & fixing fire extinguisher at CSIR-

NISTADS”.

That have carefully gone through, read, thoroughly studied and understood all terms 

&condition, specification included in the tender document(Tender Form, Detail Tender Notice, 

conditions and specifications common set of Deviations drawings etc.). I hereby accept all these 

conditions, I agree to abide by the terms & condition in the tender document and agree to execute the 

work as per terms and conditions, specifications laid down in the tender document.

I do here by state on oath that the documents uploaded by in Cover-I of this tender are true, 

correct and bonafide. There are no errors and omissions in the uploaded documents.

In case in future, if it is found that, any of the uploaded document/ information is false/ wrong, I 

will be personally responsible for the same and I will be liable for legal action against me.

(Name address and signature of Tenderer)

Seal of the firm/company
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Abstract of cost

Name of work: - Supplying & fixing fire extinguisher at CSIR-NISTADS

Total: - Rs----------------------------

Rebate ( if  any)           Rs-----------------------------

Total ( in figure  )                          Rs-----------------------------

Total (in words)                    Rs-----------------------------

Tenderers are required to quote the prices inclusive of all the taxes

Signature of the tenderer



39

SCHEDULE OF QUANTITIES

Name of Work:- Supplying & fixing fire extinguisher at CSIR-NISTADS

S.no. Description/Capacity/Type Qty. Unit Rate (Rs.) Rate (In word) Amount (Rs.)
1 Supplying and fixing fire 

extinguisher make of cease 
fire/agni/minimax/equivalent as 
per confirming IS 2190 
including pressure indicator with 
minimum three (03) year 
warranty period, complete as 
per direction of Engineer In 
charge

(a) 

2 Kg ABC fire extinguisher (Stored 
Pressure)                                       
(i) ABC Dry Powder (MAP-90) with 
Squeeze Grip                                                         
(ii) Working Temperature = -30°C to 
+55°C                                                         
(iii) Suitable for - A, B and C Class Fire       
(iv) Bulk Range Discharge - 2 Meter 
(Minimum)                                                                   
(v) Minimum Effective Discharge Time 
- 8 Seconds (Minimum)                            
(vi) Cylinder Testing Pressure - 35 Bar  
(vii) Fire Rating-1A 8B  

20 Each
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(b) 

4 Kg ABC fire extinguisher (Stored 
Pressure)                                                                                               
(i) ABC Dry Powder (MAP-90) with 
Squeeze Grip                                                         
(ii) Working Temperature = -30°C to 
+55°C                                                                  
(iii) Suitable for - A, B and C Class Fire       
(iv) Bulk Range Discharge - 2 Meter 
(Minimum)                                                                   
(v) Minimum Effective Discharge Time 
- 13 Seconds (Minimum)                                                 
(vi) Cylinder Testing Pressure - 35 Bar  
(vii) Fire Rating-2A 21B  

12 Each

(c) 

2 Kg CO2 fire extinguisher (Stored 
Pressure)                                                                                               
(i) CO2 fire extinguisher with Squeeze 
Grip                             
(ii) Working Temperature= -30°C to 
+55°C                                                                  
(iii) Suitable for - B and C Class Fire       
(iv) Bulk Range Discharge - 1 Meter 
(Minimum)                                                                   
(v) Minimum Effective Discharge Time 
- 8 Seconds (Minimum)                                                 
(vi) Cylinder Testing Pressure - 250 
Bar  (vii) Fire Rating-8B  

1 Each

(d)

4.5 Kg CO2 fire extinguisher                                                                                                
(i) CO2 fire extinguisher with Squeeze 
Grip                                                                                       
(ii) Working Temperature = -30°C to 
+55°C                                                                  
(iii) Suitable for - B and C Class Fire       
(iv) Bulk Range Discharge - 2 Meter 
(Minimum)                                    
(v) Minimum Effective Discharge Time 
- 8 Seconds (Minimum)                                                 
(vi) Cylinder Testing Pressure - 250 
Bar  (vii) Fire Rating-21B 

4 Each
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(e) 

2 Kg Clean Agent fire extinguisher
(i) 2 Kg Clean Agent with Squeeze Grip                                                              
(ii) Working Temperature= -30°C to 
+55°C                                                                  
(iii) Suitable for - B and C Class Fire       
(iv) Bulk Range Discharge - 2 Meter 
(Minimum)                                                                   
(v) Minimum Effective Discharge Time 
- 8 Seconds (Minimum)                                                 
(vi) Cylinder Testing Pressure - 35 Bar  
(vii) Fire Rating-1A 8B 

1 Each

Total


