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NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND 

POLICY RESEARCH (NIScPR) 

Pusa Campus: Dr. K S Krishnan Marg (Near Pusa Gate) New Delhi-110012 

SVM Campus: 14, Satsang Vihar Marg, New Delhi - 110067 

                   NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND 

POLICY RESEARCH (NIScPR) 

Pusa Campus: Dr. K S Krishnan Marg (Near Pusa Gate) New Delhi-110012 

SVM Campus: 14, Satsang Vihar Marg, New Delhi - 110067 

 

NOTICE INVITING TENDER 
 

Item rate tenders in two cover (stage) system, are hereby invited, online through e-tendering 

portal h t t p : / / e t e n d e r s . g o v . i n , for the work of “Annual Maintenance Contract 

(AMC) of HT & LT Sub-station, Switch gears and up to outgoing of Distribution 
system including last point of power and light at both the location of CSIR- 
NIScPR.” from the contractors having worked with CPWD, Railways, MES, Post & Telegraph 

Department State PWD’S, National Laboratories/Institutes, Govt. Organization, Semi - Govt. 

Organization,  CSIR Laboratories  and  have successfully carried out at least one or two or three 

similar works of 80% or 60% or 40% value of the estimated cost amounting to not less than Rs. 

44.14 lakhs / 33.10 lakhs/ 22.07 lakhs respectively or above in a single contract during within last 

Seven years ending last day of month previous to the one in which tenders are invited.  The 

tenderers are required to produce proof of fulfilling these conditions, satisfactory completion 

certificates along with copy of valid electrical licence, GST No., PAN No. & EPF and ESI no. 

  

1. Estimated cost of the work is Rs. 55,17,768/ (Rs Fifty Five Lakh Seventeen Thousand Seven 

Hundred Sixty Eight Only) and is based on market rates. 

2. Time for carrying out the work will be 24 Months and the date of commencement shall be 

reckoned from the tenth day of issue of award letter. Rates quoted shall remain valid throughout 

the contract period. However, the contract may be extendable for one year on mutually agreed 

upon terms and conditions, if the service rendered were found to be satisfactory. 

3. Tender fee (non-refundable) Rs 500/- and Earnest Money deposit Rs. 1,10,355/- are to be 

deposited through RTGS/NEFT in favour of Director, NIScPR (Canara bank, Pusa, Delhi 

A/c No. 110003874485, IFSC Code: CNRB0019100). 

4. The entire bid document contains the following: 

A. Document related to eligibility criteria (cover-1) 

B. Financial Bid, complete tender documents (Cover-2) 
 

Documents to be uploaded in support of eligibility: 

i) Receipt of deposit of ‘Tender Cost’ and ‘EMD’ 

http://etenders.gov.in/
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ii) Experience certificates of similar works completed as per NIT, the completion certificate 

should contain all necessary information including date of start, completion amount and 

scope of work etc. 

iii) Copy of valid electrical licence, GST registration number & PAN Card, EPF and ESI no. 

iv) Declaration /undertaking as per annexure-I 

 

5. The entire document uploaded by the eligible agencies, shall be opened in two stages, in the 

presence of tenderers or their representatives if any. 

Stage 1: Documents related to eligibility criteria will be opened by TOC on specified date and 

time. The bidders shall be qualified after scrutiny of the credentials submitted by the tenderers. 

All documents scanned & uploaded by the agency, should be clearly visible. If any of the above 

documents is found missing/not clear in reading or non-satisfactory, the tender shall be 

rejected. No further clarification shall be sought from the tenderer. The decision of T.O.C. shall 

be final. Financial bid of such agencies shall not be opened. 

Stage 2: Financial bids shall be opened only of qualified bidders on notified date and time. In 

envelop-II the bidders should upload the complete tender document including BOQ carefully. In 

case any documents (original tender document & BOQ) is found tempered / incomplete / missing 

/ unreadable etc., the tender shall be rejected. No further clarification shall be sought from the 

tenderer. The decision of T.O.C. shall be final. Financial bid of such agencies shall not be 

considered. The T.O.C. will check firstly appropriateness of tender document folder. If it is 

found satisfactory then only the committee will open the BOQ folder. 

The notification shall be available on the website. 

 

The critical dates are as follows: 

 

Sl. No. Schedule of activities  Date and time 

1 Publish date on CPP Portal    05/11/2024 at 03.00 P.M. 

2 Bid document downloaded date    05/11/2024 at 03.30 P.M. 

3 Bid submission start date    05/11/2024 at 03.30 P.M. 

4 Bid submission end date    19/11/2024 at 03.00 P.M. 

5 Prequal. Bid opening date (cover-I)    20/11/2024 at 03.30 P.M. 

6 Financial bid opening date (Cover-II) To be intimate later on 

 

The certified copies of all credential related to eligibility criteria are to be submitted by the 

lowest bidder within a week of opening of financial bid (which has been uploaded for tender). In 

case the lowest bidder fails to submit the said document, the tender may be rejected without any 

notice. 
 

6. The instructions for the submission of e-tender are available on the CPP portal i.e., 

http://etenders.gov.in/eprocure/app under the instruction for online bid submission. All the 

intending tenders are requested to go through the instructions before entering into the process of 

e-tendering. 

7. The tendered are advised to go through website to see corrigendum/addendum, if any for detail 

please log on www.niscpr.res.in or http://etenders.gov.in . 

http://etenders.gov.in/eprocure/app
http://www.niscair.res.in/
http://etenders.gov.in/
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8. The tenderer shall submit an affidavit as per Annexure-I, The scanned copy of affidavit shall 

be uploaded in Cover-I and the original copy to be submitted by L-1, within one week of opening 

of financial bid. 

9. The Employer does not bind himself to accept the lowest or any tender and reserves to himself 

the right of accepting the whole or any part of the tender and the tenderer shall be bound to 

perform the same at the rates quoted. 

 

10. Canvassing in connection with the tenders is prohibited and the tenders submitted by the 

contractor who resort to canvassing are liable for rejection. 

11. The tenderer shall not be permitted to tender for works in the concerned unit of NIScPR in 

which a relative is posted in the grade between controller of Administration and Concerned in-

charge (both inclusive). He shall also intimate the names of persons who are working with him in 

any capacity or subsequently employed by him and who are relatives as mentioned above. 

Note: A person shall be deemed to be a relative of another if, and only if (a) they are members of 

a Hindu undivided family; or (b) they are Husband and Wife; or (c) the one is related to the other 

in the following manner: Father, Mother (including step mother), Son (including step son), Son’s 

Wife, Daughter (including step Daughter), Father’s Father, Son’s Son, Son’s Son’s Wife, Son’s 

Daughter, Son’s Daughter Husband, Daughter’s Husband, Daughter’s Son, Daughter’s Son’s 

Wife, Daughter’s Daughter, Daughter’s Daughter’s Husband, Brother (including step Brother), 

Brother’s Wife, Sister(including step sister), Sister’s Husband. 

12. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 

acceptance and award of work. Validity beyond 90 days from the date of opening shall be by 

mutual consent. 

13. In e-tendering, tenderer can quote the rates in figures only. The rates in words, amount of 

each item and total is generated automatically. Therefore, the rate quoted by the tenderer in 

figures to be taken as correct. 

 

14. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the 

condition in regard to accessibility of site, nature and extent of ground, working condition of site 

and locality including stacking of materials, installations of tools and plants etc., conditions 

affecting accommodations and movement of labour etc. required for the satisfactory execution of 

the work contract. No claim whatsoever on such account shall be entertained by the Employer in 

any circumstances. 

15. If any tenderer withdraws the tender before award of work or makes any modification in 

terms and conditions of the tenders which are not acceptable to the department, then NIScPR 

shall without prejudice to any right or remedy be at liberty to forfeit 50% of earnest money. The 

tenderer shall not be allowed to participate in re-tender. 

 

16. Full Earnest money will be fully forfeited if the contractor fails to commence the work as per 

letter of award. 

 

17. Except writing rates in figure only, the tenderer should not write any conditions or make any 

changes, additions, alterations and modifications.  
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18. The bidders whose bid is accepted will be required to furnish performance guarantee of 5% 

(five percent) of the accepted tendered amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract. This guarantee shall be in 

the form of DD/ banker cheque/payorder/FDR/ guarantte bonds of any scheduled bank drawn in 

favour of Director, CSIR- NIScPR payable at New Delhi. 

19. Some of the provisions of General conditions of contract are given below. Interpretation 

however, shall be as given in the General conditions of Contract. 

 

 

a. Defects Liability period: One Month from the date of completion of work as 

certified by the employer. 

 

b. Minimum value of Work for the Intermediate Certificate: Rs.25,000 ( Rupees 

Twenty Five Thousand only). Intermediate certificate for a lesser amount can be 

admitted for payment at the discretion of the Engineer. 

 

c. Compensation: Contractor shall pay as compensation an amount equal to one        

percent or such smaller amount as the employer (whose decision in writing shall 

be final) may decide on the cost of the whole work as shown in the agreement for 

every week that the works remains un-commenced or unfinished or due quantity 

of work remains incomplete after the proper dates. Compensation to be paid shall 

not exceed ten percent of the estimated cost of the works as shown in the 

agreement. 

 

d. Conditional tenders or tenders wherein the tenderer has not followed e-tendering 

procedure strictly, shall be rejected. The decision of T.O.C. shall be final. 

 

20. Purchase preference will be given to Central Public Sector enterprises (CPSE) for award of 

works costing between Rs. 5 crores to Rs.100 crores as per provisions contained in Para 14.6.1 in 

CPWD Manual 2003and OM No.DPE/13(12)-2003-Fin. Vol. II dated 18.07.05 issued by 

department of public sector enterprises, Government of India. 

 

21. The contractor is to submit the monthly bills for the work done which shall be processed by 

the nominated in charge for the satisfactory work done. 

 

22. The contractor is advised to visit site before quoting rates. Nothing extra will be paid for any 

lift/lead. 

 

23. Corrupt or Fraudulent Practices: 

 

23.1 Bidders & Suppliers shall observe the highest standard of ethics during the  

procurement and execution of the contract. 

 

23.2 NIScPR will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question. 
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23.3 NIScPR will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract if it at any time determines that the firm has engaged in 

corrupt or fraudulent practices in competing for this bid, or in executing the contract. 

 

24. Statutory taxes such as GST, TDS, Labour cess etc (as applicable) will be deducted from the 

bill GST (as applicable) will be deducted from the bill. 

 

25. The work is to be carried out in running office; the contractor should plan the execution in 

such a way that working of office is not disturbed.  

 

26. Any damages incurred during work execution shall be rectified by the contractor at his own 

cost. 
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Annexure-I 

 

TENDER ACCEPTANCE LETTER 

(To be given on company letter head) 
           Date: 

To, 

 The Director 

 NIScPR, 

 Dr. K.S. Krishnan Marg, 

 New Delhi-110012 

 

Sub: Acceptance of Terms & Conditions of Tender 

 

Tender No. 

 

Name of tender/Work: Annual Maintenance Contract (AMC) of HT & LT Sub-station, Switch gears and up 

to outgoing of Distribution system including last point of power and light at both the location of CSIR- 

NIScPR. 

 

Dear Sir, 

 

1. I/We have downloaded/obtained the tender document(s) for the above mentioned ‘Tender/work’ 

from the website(s) namely e-tendering portal https://etenders.gov.in/eprocure/app as per advertisement 

given in the above website(s). 

 

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender 

documents(including all documents like GCC, Scope of work, Annexure(s), Schedule(s), Undertaking letter 

etc., which form, part of the contract  agreement and I/We shall abide hereby the terms/conditions /clauses 

contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/organisation too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4. I/We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 

/corrigendum(s) in its totality/entirely. 

 

5. I/We do hereby declare that our firm has not been blacklisted/debarred by any Govt. Deptt./Public 

sector undertaking. 

 

6. I/We certify that all information furnished by the our firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/organisation shall 

without giving any notice or reason therefore or summarily reject the bid or terminate the contract, without 

prejudice to any other rights or remedy including the forfeiture of the full said earnest money deposit 

absolutely. 

 

Yours faithfully, 

 

https://etenders.gov.in/eprocure/app
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(Signature of the bidder, with official seal) 

CSIR – NIScPR  

  

NEW DELHI-110012 

  

NAME OF WORK: - Annual Maintenance Contract (AMC) of HT & LT Sub-station, 

Switch gears and up to outgoing of Distribution system including last point of power and 

light at both the location of CSIR- NIScPR. 
 

      

  

NAME OF AGENCY…………………………………………………………………………..  

  

  

   

Tender fee information   

  

  

Tender fee Rs. 500/- deposited in bank in favour of Director, NIScPR. 

 

 

  

Transaction No…..………….........………Date......…....……Bank…...........…………………..... 

  

  

  

  

EARNEST MONEY DEPOSIT INFORMATION  

 

Earnest money Rs. 1,10,355/- deposited in bank in favour of Director, NIScPR.  

 

 

 

Transaction No……………..………........ Date....…….........…Bank…….............……………  

  

 

 

  

 

 

 

 

Signature of the contractor 
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The relevant details of bank account may be furnished for Electronic Clearance System (ECS). 

The beneficiary is requested to either provide the Photostat copy of cancelled cheque or to take 

attestation from concerned bank, as a documentary support. 

 

 

BANK ACCOUNT DETAILS FOR RTGS / NEFT OF THE AGENCY  

  

 

  

1. NAME AND ADDRESS OF THE AGENCY  _______________________________  

 

 

2. NAME OF THE BANK    _______________________________  

 

 

3. ACCOUNT NUMBER     _______________________________  

 

 

4. BRANCH NAME    _______________________________  

 

 

5. MICR No.     _______________________________  

 

 

6. IFSC CODE     _______________________________  

  

  

 

 

 

 

SIGNATURE OF THE CONTRACTOR 
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PAYMENT TERMS: 
 

The payment to the firm shall be made in equal monthly instalment of yearly 

payment on satisfactory maintenance only in each month on bill basis. If 

performance is not found satisfactory, payment for that month will be forfeited and 

if un-satisfactory performance is continued then contract is liable to be terminated.  

 

 

 

DECLARATION BY THE TENDERER 

 

 

  

I, ------------------------------------------------, declare that I have submitted my tender 

for the work Described in the tender after acquainting myself fully with the details 

of work involved and after Understanding the responsibilities to be discharged by 

me under this contract and have read the complete tender very carefully. 

 

 

 

 

 

               

SIGNATURE OF THE TENDERER 
 

 

 

 

 

 

 

                       SEAL OF FIRM/COMPANY 
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CHECK LIST 

(For submission of Bid) 

 

The Bidder must fulfils the following eligibility criteria and should submit the following 

documents with their bids failing which their bid shall be regretted our rightly) 

 

S.no. Particulars Document Attached  

(Tick As Applicable) 

Remarks 

1 Completion Certificates:  

 

From Govt. or Semi Govt. or CSIR 

organizations of satisfactory performance 

of one or two or three similar works of 

80% or 60% or 40% value respectively of 

estimated cost respectively during the last 

five financial years. 

 

 

 

Yes/No 

 

2 Copy of GST registration No.                  Yes/No  

3 Copy of PAN No.                  Yes/No  

4 EMD in shape of Demand Draft                  Yes/No  

5 Licence for Electrical Work                  Yes/No  

6 Valid EPF &. ESI registration certificates.                  Yes/No  

 

 

 

 

 

 

 

 

(Signature of the tenderer duly stamped) 
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NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND 

POLICY RESEARCH (NIScPR) 

 

Name of Work: Annual Maintenance Contract (AMC) of HT & LT Sub-station, Switch gears 

and up to out going of Distribution system including last point of power and 

light at NIScPR. 

 

Implementation Site:  

 

A: Pusa campus, Dr K.S. Krishnan Marg, New Delhi – 110012 

B: SVM Campus, 14, Satsang Vihar Marg, New Delhi – 110067 
 

The bidder (contractor) shall deploy 02 nos Supervisor(s), 04 Electricians (1no. supervisor and 2 nos. 

Electricians for each site i.e. at NIScPR (Pusa and SV marg campus) respectively). Rates quoted by 

the contractor should include all the taxes. No extra payment will be made during the contract 

period. 

 

SCHEDULE OF QUANTITIES 

 

Sl. No. Description Qnty. Unit 

A Annual Maintenance Contract of HT & LT Sub-Station, 

switch gears, power factor improvement panel and up to 

outgoing of distribution system including last point of 

power and lights NIScPR (pusa campus) as per scope of 

work given in the tender. (02 nos. Electricians and 01 no. 

Supervisor for a period of 02 years) 

1 Job Each 

B Annual Maintenance Contract of HT & LT Sub-Station, 

switch gears, power factor improvement panel and up to 

outgoing of distribution system including last point of 

power and lights at NIScPR (SVM campus) as per scope 

of work given in the tender. (02 nos. Electricians and 01 

no. Supervisor for a period of 02 years) 

1 Job Each 

 

 

 

                

(Signature of the bidder) 

 

Name: 

 

Place: 

Date:                     Seal 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT MADE AT______________ this ____________ day of 

________________ BETWEEN the Council of Scientific & Industrial Reasearch, New Delhi, a 

Socirty registered under the Societies Registration Act 1860 (Herein after referred to as the 

Employer, which expression shall include its successors and assignees and authorised officers of 

the society) of the one part and ___________________ trading in the name and style of 

___________________ (herein after referred to as the contractor(s) which expression shall 

include his/their respective heirs, executors, administrators and permitted assignees of the other 

part. 

 

WHEAREAS the Employer is desirous of getting the work of _________________ done and has 

caused drawings, schedule of quantities and specifications describing the work to be prepared. 

 

AND whereas the said specifications and the schedule of quantities and other documents have 

been signed by on behalf of the parties. 

 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

1. In consideration of the payments to be made to them as herein after provided the contractor 

shall upon and subject to the conditions hereinafter contained execute and complete, the work at 

the rates specified in the attached schedule of quantities and with such materials as are provided 

for and in accordance in all respect with specifications, designs, drawings and instructions in 

writing. Time for carrying out the work will be _________ and the date of commencement shall 

be reckoned from the tenth day of issue of award letter. 

2. The Employer shall pay to the Contractor such sums as shall become payable hereunder at 

the times and in the manner specified in the said conditions. 

3. This agreement contains the following documents in addition to the pages of Articles of 

Agreement. 

(i) General terms and conditions of Contract Page No.________ to ______ 

(ii) Special terms and conditions Page No. _______ to _______ 

(iii) Indenture for Secured Advance Page No. _________ 

(iv) Original tender document alongwith the covering letter of the firm dated 

________ Page No:1 to _______ 

(v) ______________________ 

(vi) ______________________ 

(vii) ______________________ 

 

In witness whereof the parties hereto have set their respective hands the day and year herein 

above written. 

 

Signed by the Contractor         Signed by, for and on behalf of Employer 

In presence of       In presence of 
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(1) _________________     1) _________________ 

(2) _________________     (2) _________________ 
 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 

 

1. INTERPRETATION 
a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and 

Agreement, the following words shall have the meanings herein assigned to them except where the subject or 

context otherwise requires. 

 
b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions, 

Additional Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other 

documents mentioned in the contents sheet attached hereto and including those to which only reference is made 
herein. 

 

WORK OR WORKS 
shall mean all work or works defined in schedule of quantities, specifications and such other work or works as the 

contractor may be entrusted with for carrying out under this contract. 

 

EMPLOYER: - shall mean Director General, CSIR or any officer authorized by Director General for the 
purpose. 

 

ENGINEER: - shall mean the Engineer designated by the Employer to superintend and perform other duties as 
indicated in the contract. 

 

CONTRACTOR: - shall mean the individual or Firm or Company, whether incorporated or not, under- taking 
the work and shall include the legal personal representative or such individual or the persons composing such 

Firm or Company or the successors of such Firm or Company and the permitted assignees of such individual or 

Firm or Firms or Company. 

 
SITE: - shall mean the site of the contract works including any buildings and erections thereon and any other 

land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor’s use. 

 
COMPENSATION: - shall mean all sums payable by way of compensation under any of the conditions shall be 

considered as reasonable compensation without reference to the actual loss or damage sustained and whether or 

not any damage sustained, and whether or not any damage shall have been sustained. 

 
Words imputing persons include firms and corporations; words imputing the singular only also include the plural 

and vice versa where the context so required. 

 
The headings are given to the clauses for convenience and they will not limit the meaning or scope of the clauses 

in any way. 

 

2. DRAWINGS AND SPECIFICATIOS 

 

The contractor shall execute whole and every part of the work in the most substantial and workmanlike manner 

both as regards material and otherwise in every respect in accordance with the specifications.  The contractor 
shall also conform exactly and faithfully to the design, drawings and instructions given in the respect of the work 

by Engineer.  The contractor shall be furnished free of charge one copy of such specifications and all such 

designs, drawings and instructions as are not included in the printed publications. 
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3. EARNEST MONEY DEPOSITED (EMD) 
   EMD upto the value of Rs.10,000/- may be deposited in cash and when value of EMD exceeds Rs10,000/- then 

EMD should be deposited in the shape of DD / PO upto the value of Rs.25 lacs. If EMD amount is in excess of 

Rs 25 lacs then the excess amount over Rs.25 lacs can be accepted in the form of bank guarantee issued by a 
scheduled bank 

 

4. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  
 

a) The contractor shall provide at his own cost all materials  including cement & steel, plants, tools, appliances, 

implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether 

original, altered or substituted and whether included in the specifications or other documents forming part of the 
contract or which may be necessary for the purpose of satisfying or complying to the requirements of Engineer, as 

to any manner as to which under these conditions he is entitled to be satisfied together with carriage therefore to 

and from the work. The contractor shall also supply without charge the requisite number of persons with means 
and materials necessary for the purpose of setting out works and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work or materials.  Failing his so doing, the 

same may be provided by the Engineer at the expense of the contractor and the expenses may be deducted from 
any money due to the contractor under the contract and / or from his Security Deposit. 

 

b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at 

this own cost.  If, however, piped water is supplied by the Employer, the contractor shall pay for the water at one 

per cent of the total cost of the work done except on Electrical work, Air- conditioning work and Furniture work.  

The contractor shall make his own arrangement for water connection and laying of further pipelines from the 

source of supply of the Employer.  It should be clearly understood that the Employer does not guarantee to 
maintain un – interrupted supply of water and it will be incumbent on the part of the contractor to make 

alternative arrangement for water at his own cost in the event of any temporary break-down in the water mains so 

that the progress of work is not held up for want of water.  No claim as damages or refund of water charges will 

be entertained on account of such break-downs.  However, if the contractor is permitted to make his own 
arrangement to draw water from a well, hand – pump, or natural river or pond of the Employer, no charges will be 

made for the water drawn from the same, but the contractor will make good any damage done to the installation 

and ensure that the quality of water used in the work is confirming to BIS codes and provide for any treatment at 
his own cost. 

 

c) The contractor shall be allowed to construct temporary wells in Employers’ land for taking water for 
construction purpose only after he has permission of the Employer in writing. This will be subject to the position 

that NOC for the purpose has been obtained by the contractor from statuary authorities. No charges shall be 

recovered from the contractor on this account but the contractor shall be required to provide necessary safety 

arrangement to avoid any accident or damage to adjacent buildings, roads and service lines.  He shall be 
responsible for any accident or damage caused due to construction and subsequent maintenance of the wells and 

shall restore the ground to its original condition after the wells are dismantled on completion of the work. 

 
d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground 

or water obtained from elsewhere. 

 
e) Subject to availability the Employer may supply power at only one point from where the Contractor shall 

make his own cost.  These shall be in the custody of the Employer. If there is any hindrance caused to other works 

the contractor shall reroute or remove such temporary lines without any extra cost.  Such temporary lines shall be 
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removed after the completion of work.  The cost of power consumed by the contractor shall be payable to the 
employer at rates fixed by the Employer, which would be deducted from the running account bills.  However, the 

Employer does not guarantee the supply of power and no compensation for any failure or short supply of power  

shall be entertained. 

 
“SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of the tender for the works and the rates and the prices quoted in the schedule of 

items, which rates and the prices shall, except as otherwise provided, cover all his obligations under the contract 
and all matters and things necessary for the proper completion and maintenance of the works”.  

 

5. AUTHORITIES, NOTICES & PATENTS 
 

a) The contractor shall conform to any regulation and bye-laws of any corporation and of any electricity supply 

company and authorities with whose systems the structure is proposed to be connected, and shall before making 

any variations from the drawing and specifications that may be necessitated for so conforming by giving written 
notice to the Engineer specifying the variations proposed to be made, the reasons for making it and apply for 

instructions thereon.  If the compliance with this clause involves any extra work not included in this contract, he 

shall specify these items of work and the allowance of extra payment required on their account. 
 

b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority 

and pay to such Authority or to any public office all fees that may be chargeable in respect of the works and lodge 
the receipts with the bill to the Engineer for reimbursement. 

 

6. RATES TO INCLUDE ALL TAXES 

 
a) Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all other taxes in 

respect of this contract and the Employer shall not entertain any claim whatsoever in this respect.  Tendered rates 

are inclusive of all taxes and levies payable under the respective statutes.  However pursuant to the Constitution 
(Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by Statutes, after the date of receipt of 

tenders and the contractor thereupon necessarily and properly pays such taxes / levies the contractor shall be 

reimbursed the amount as per the rules on producing proof of payment so made provided such payments, if any, 

is not in the opinion of the Employer (whose decision shall be final and binding) attributable to delay in executing 
of work within the control of the contractor. 

 

b) The contactor shall keep necessary books of accounts and other documents for the purpose of this condition as 
may be necessary and shall allow inspection of the same by a duly authorized representative of the Employer and 

further shall furnish such other information and documents as the Employer may require. 

 
c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the 

Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is 

given pursuant to this condition together with all necessary information relating thereto. 

 

7. MATERIALS 

 

a) If the specification of schedule of items provide for the use of any material to be supplied by the Employer’s 
stores or if it is required that the contractor shall use certain stores to be provided by the Employer as shown in 

the schedule of materials hereto annexed, the contractor shall be bound to procure and shall be supplied such 

materials and stores as are from time required to be used by him for the purpose of the contract only and value of 
the materials us supplied at the rates specified in the said schedule of materials and of the quantities incorporated 

in the work may be set off or deducted from any sums then due,  or thereafter to become due to the contractor 

under the contract or otherwise or against or from the Security deposit.  All materials so supplied to the contractor 
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by the Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the 
materials so supplied / procured and the said materials shall not be removed / disposed off from the site of the 

work on any account and shall be at all times open for inspection by the Engineer of Employer.  The contractor 

shall bear all incidental charges for cartage, storage and safe custody of all materials and against damage due to 

dampness, rain, sun, fire and theft and be fully responsible for their storage and maintenance.  Any such material 
unused and in perfectly good condition in the opinion of the Employer at the time of the completion of work or 

termination of the contract, or earlier shall be returned to the Employer at a place directed by Engineer at 

contractor’s cost and at rates stipulated in the said schedule but in case the Employer decides not to take back the 
materials the contractor shall have no claim for compensation on account of any such materials supplied to him as 

aforesaid being unused by him or for any wastage or damage to any such materials. 

 
b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure 

the same and complete the work in tine after due intimation and approval of the Employer.  The difference in 

price (between his procurement price and price shown in the schedule) shall be paid to the contractor.  However 

in case approval of the Employer is not given, only suitable extension of time would be considered and no other 
claim of compensation / damages shall be payable by the Employer. 

 

c) After completion of the work or on determination / termination of the contract, the theoretical quantity of 
cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be used in 

different items of work provided in current Schedule for the purpose printed by CPWD.  In case any item is 

executed for which the standard constants for the consumption of cement are not available in the above 
mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer. Over this theoretical quantity of cement, shall be allowed a 

variation up to 3% plus/minus for works estimated cost of which as put to tender is not more than Rs.10 lakhs and 

upto 2% plus/minus for works estimated cost of which as put to tender is more than Rs.10 lakh. The difference in 
the quantity actually issued to the contractor and the theoretical quantity including authorized variation, if not 

returned by the contractor, shall be recovered at twice the issue rate, without prejudice to the provision of other 

conditions regarding return of materials governing the contract.  In the event of its being discovered that the 
quantity of cement which is less than the quantity ascertained as herein before provided (along with variation on 

minus side as stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor 

on the basis of stipulated issue rates and cartage to site. 

 
d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement or 

structural steel sections (each diameter/section or category shall be considered separately) except that the 

theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized by the 
Engineer, including lap pages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% 

plus/minus shall be allowed as variation due to wastage. 

 
e) The provision of foregoing sub-clause shall apply Mutatis – Mutandis in the case of cables (other than under – 

ground cables), wires, conduits / GI pipes, GI/MS sheets used in various items of work shall be calculated on the 

basis of measurements recorded in the measurement books for the purpose of payment and for assessing the 

consumption of materials used in the works.  Over this quantity a variation of 5% plus shall be allowed for 
wastage of materials during execution in case of cables (other than under – ground cables), wires, conduits/GI 

pipes, and 10% plus in case of GI/MS sheets. 

 
f) The provisions made above are without prejudice to the right of the Employer to take action against the 

contractor under the conditions under the contract for not doing the work according to the prescribed 

specifications. 
 

g) “In case of easy availability of approved quality of cement and steel in the open market it will be Employer’s 

discretion to make these items as contractor’s supply”. 
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8. TESTING OF MATERIALS 
 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally 

required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory 
authority at his own cost.  The Employer has the right to appoint the testing authorities. The contractor shall pay 

for the cost of test samples, its packing, transportation including testing fees. Failing his so doing, the same shall 

be provided by the Engineer at the expense of the contractor and the expenses shall be deducted from any money 
due to the contractor under the contract and / or from the Security Deposit or proceeds thereof or of a sufficient 

portion thereof. 

 

9. CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN 
 

a) The contractor shall give all necessary personal superintendence during the execution of the work and as long 

as thereafter as the Engineer may consider necessary until the expiration of the Defects Liability Period.  The 
contractor shall employ competent Site  Engineer/ Foreman as detailed in  

”special conditions” and as approved by the  Engineer whose qualification must conform to be requirement 

specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any 
directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any 

other authorized agent shall be held to be given to the contractor. In case contractor fail to provide engineering 

personnel as given in special conditions, the Employer shall have right to appoint the necessary engineering 

personnel requisite staff needed for proper Superintendence of work at the cost of contractor for the period of 
currency of contract inclusive of defect liability period. 

 

b) Contractor’s Site Superintendence staff to be employed by contractor on works: The contractor shall employ 
the following technical staff during execution of works :- 

 

(a)   For building and road works 

      (i) One Graduate Engineer, when the tendered cost of work exceeds Rs 10 lakhs. 
      (ii)  One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of 

work exceeds Rs. 5 lakhs but is less than Rs 10 lakhs. 

      (iii) One qualified Diploma holder when the tendered cost of work is more than Rs 2 lakhs but less than Rs 5 
lakhs. 

 

(b) For sanitary and water supply works  
One qualified diploma holder with experience of not less than 5 year, out of which one year should be in sanitary 

and water supply works when the tendered cost of work is more than Rs 50,000. 

 

( c) For electrical works 
       (i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized 

university with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with 

an experience of not less than 7 years when the tendered cost of the work is not less than Rs 1.5 lakhs. 
       (ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 

Engineering with experience of not less than 3 years, when the tendered cost of the work is more than Rs 

75,000 but less than Rs 1.5 lakhs. 
       (iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered 

cost of work is more than Rs 37,000, but less than Rs. 75,000. 

       (iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more 
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than Rs 7,500 and less than Rs 37,000. 
 

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable 

amount not exceeding the amount shown below for each month of default. These recoveries are subject to 

modification, from time to time by CSIR based on CPWD. 
        (i) In case when a Graduate Engineer is to be employed……………….….Rs. 3,000/- 

       (ii) In case when a qualified Diploma holder is required to be employed.….Rs.1,500/- 

       (iii) In case when a technical Supervisor is required to be employed…….….Rs  750/- 
 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed 

thereon who may in the opinion to the Engineer be unsuitable or incompetent or who may in the opinion of the 
Employer misconduct himself. 

 

10. ACCESS 

 
a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to the works 

and / or workshops, factories or other places the material are being prepared or constructed for the contract and 

also to any place where the materials are lying or from which they are being obtained and the contractor shall give 
every facility to them for inspection.  Except the representatives of statutory authorities and those mentioned 

above no other person shall be allowed on the works at any time without the permission of the Engineer. 

 
b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of 

the Engineer. 

 

11. VARIAITON & PRICE FOR VARIATION 
 

a) The Engineer with the approval of the Employer shall have power to make any alteration / omissions / 

additions and / or substitutions from the original specifications, drawings, designs, and written instructions and 
such alterations, omissions, additions, substitutions shall not invalidate the contract and any altered, additional, or 

substituted work which the contractor may be directed to do in the manner specified above as part of the work 

shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main 

work The rates for such altered, additional or substituted work under this clause shall be worked out in 
accordance with the following provisions in their respective order. 

 

b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the 
contractor is bound to carry out the altered, additional, or substituted work at the same rates as are specified in the 

contract for the work. 

 
c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for the 

work, the rates will be derived from the rates for a similar class of work as are specified in the contract for the 

work. 

 
d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-

clause (b) and (c) above, then the contractor shall, within 10 working days from the date of receipt of the order to 

carry out the work through notice in writing, inform the Engineer of the rate which it is his intention to charge for 
such class of work, supported by analysis of the rate claimed which shall be based on actual cost of work plus 

10% as contractor’s profit and overheads except in case of departmental materials for which contractors profit and 

over- heads shall be 2.5 %.  When such notice has been given, the Engineer with the consent of the Employer 
may agree to such a rate but if the Engineer does not agree to the contractor’s rate the Engineer may cancel his 

order to carry out such class of work and arrange to carry out in such a manner as he may consider advisable.  
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e)  Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of 
items falling under the clause. 

 

 

f) “Deviation Limits”: 
(i) Building work                                       30% 

(ii) Maintenance / Emergency works          50% 

(iii) Foundations works                              100% 
               (iv)     Services works                         30% 

 

12. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 
 

a) The Engineer shall have powers to require the removal from the site of all materials and work which in his 

opinion are not in accordance with specifications and in case of default, the Engineer shall be at liberty to employ 

other persons to remove the same without being answerable or accountable for any loss or damage that may 
happen or arise to such materials to be substituted thereof and in case of default the Engineer may cause the same 

to be supplied and all costs which may attend such removal and / or substitution are to be borne by the contractor. 

 
b) If it shall appear to the Engineer or to the Employer based on audit / technical examination that any work has 

been executed with unsound, imperfect, or unskilful workmanship or with materials of any inferior description, or 

that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior to 
that contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults which 

may appear within the defects liability period of twelve months from the date of completion arising in the opinion 

of the Engineer, the contractor shall on demand in writing which shall be made within twelve months of the 

completion of the work from the Engineer specifying the work, materials, articles defects or other faults 
complained of notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, 

remove and reconstruct the work so specified in whole or in part, as the case may require or the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials or articles at his own 

cost.  In case of any such failure, the Engineer may rectify or remove or re-execute the work or remove and 

replace with others, the material or articles complained of as the case may be at the risk and cost in all respects of 

the contractor. 
 

c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to 

remain, and in that case make allowance for the difference in value, together with such further reduction as in his 
opinion may be reasonable.  

 

d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in 
all respects in accordance with the terms and conditions of this contract, or from his liability to make good all 

defects. 

 

13. WORKS TO BE OPEN FOR INSPECTION 
 

a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open to 

the inspection and supervision of the Engineer and the contractor shall at all times during the usual working 
hours, and at all other times at which reasonable notice of the intention of the Engineer to visit the works shall 

have been given to the contractor, either himself be present to receive order and instruction or have a responsible 

agent duly accredited in writing present for that purpose. 
 

b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct 
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dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and 
shall not cover up and place beyond the reach of measurement, any work without the consent in writing of the 

Engineer and the Engineer shall within the aforesaid period of seven days inspect the work, and  if any work shall  

be covered up or placed beyond the reach of measurement without such notice having been given or the 

Engineer’s constant obtained the same shall be uncovered at the  contractors expense or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same was executed. 

 

14. ASSIGNMENT OR SUB-LETTING 
 

a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor 

shall assign or sub-let his contract or attempt to do so or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt to do so or if any bride, gratuity or gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor or any of his servants or agents to any person in the employment of the Employer in any 

way directly or indirectly interested in the contract, the Employer shall have the power to adopt any of the courses 
specified under clause – 23 as may be best suited to the interest of the Employer and in the event of any of the 

courses being adopted the consequences specified in the said clause shall ensure. 

 
b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before 

any changes in the constitution of the firm.  Where the contractor is an individual or a Hindu undivided family 

business concerns such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement hereunder the partnership firm would have the right to carry out the work hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the same 

consequences shall ensue as provided in the said clause 13 (a). 
 

15. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES 

 
The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and 

night, speed limit boards, red flags, red lights, and providing barriers.  He shall be responsible for all damages and 

accidents caused due to negligence on his part.  No hindrance shall be caused to traffic during the execution of 

work. 
 

a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, whether 

such injury or damage arises from carelessness or accident in any way connected therewith.  This clause shall be 
held to include interalia any damage due to causes as aforesaid to work, building  (whether immediately adjacent 

or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage caused to the buildings and 

works forming the subject of this contract by inclemency of weather.  The contractor indemnifies the Employer 
and holds him harmless in respect of all expenses arising from such injury or damages as aforesaid and also in 

respect of any award of compensation or damage consequent upon such claim including legal costs. 

 

b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of 
the contracted works complete and perfect in every respect and so as to make good and otherwise satisfy all 

claims for damage as aforesaid to the property of third parties. 

 
c) The contractor also indemnifies the Employer against all claim which may be made upon the Employer for acts 

during the currency of this contract by any employee or representative of an employee of the contractor or any 

sub-contractors, employed by him, for any injury to or loss or life, of such employees, or for compensation 
payable under any law for the time being in force to any workmen or to the representative of any deceased or 

incapacitated workmen. 
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d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for 
acts during the currency of this contract by the Central / State Government or local Municipal authorities for the 

non-compliance of any laws, regulations, rules pertaining to wages act, safety act in force and any amendments 

thereof in respect of all labour and apprentices directly or indirectly employed in the work under this contract. 

 
e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation 

costs, charges and / or expenses arising or accruing from or in respect of any such claim and / or damages as 

aforesaid from any sum or sums due to become due to the contractor or security deposit. 
 

f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to infringement 

or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract.  In the event of any claims made under or 

action brought against the Employer in respect of any such matters as aforesaid the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise therefore.  Provided that the contractor shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the said Employer or his authorized representative. 

 

16. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 

 

a) Any sum of money due and payable to the contractor including the security deposit under the contract may be 
withheld or retained by way of lien by the Employer or Government or any other contracting person or persons 

against any claim of the Employer or Government or such other persons in respect of payment of a sum of money 

arising out of or under any other contract made by the contractor with the Employer or Government or with such 

other persons. 
 

b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by the Arbitrator if the contract is governed 

by arbitration clause or by the competent court as the case may be, and that the contractor shall have no claim for 

interest or damages whatsoever on this account or any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the contractor. 
 

17. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 

 
a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the 

contractor, the Employer shall be entitled to withhold and also have a lien no retain such sum or sums in whole or 

in part from the security deposit, if any, furnished as the case may be and also have a lien over the lien over the 
same pending finalization or adjudication of any such claim. In the event of the security deposit being insufficient 

to cover the claimed amount or amounts or if no security deposit has been taken from the contractor, the 

Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which at any time thereafter may become payable to 
the contractor under the same or any other contract, with the Employer or any contracting person pending 

finalization or adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money so withheld or retained under the lien referred above, by 

the Employer will be kept withheld or retained as such by the Employer till the claim arising out of or under the 

contract is determined by the Arbitrator (if the contract is governed by the arbitration clause) or by the competent  
court as the case may be and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above and duly notified as such to 

the contractor.  For the purpose of this clause, where the contractor is a partnership firm or a limited amount or 
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amounts in whole or in part from any sum payable to any Partner / Limited company as the case may be, whether 
in his individual capacity or otherwise. 

 

b) The Employer shall have the right to cause an audit and technical examination of  the works and the final bills 

of the contractor including all supporting vouchers, abstract etc., to be made after payment of the final bill and if 
as a result of such audit and technical examination any sum is found to have been over paid in respect of any 

work done by the contractor under the contract or any work  claimed by him to have been done by him under the 

contract and found not to have been executed  the contractor shall be liable to refund the manner prescribed in 
sub-clause (a) of this clause or in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him under it, the 

amount of such under-payment shall be duly  by the Employer to the contractor. 
 

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be entitled 

to payment of any sum paid short where such payment has been agreed upon between the Employer on the one 

hand and the contractor on the other hand, under any term of contract permitting payment for work after 
assessment by the Employer. 

 

18. IN-CASE OF DEATH OF CONTRACTOR 
  

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall 

have the option of terminating the contract without compensation to the contractor. 
 

19. SUB-CONTRACTORS 

 

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not 
included in the contract.  The contractor is to afford all reasonable facilities to all sub-contractors, specialists, 

merchants, tradesman and others who may at any time be appointed by the Employer for executing any work or 

supplying any goods relating to the constructions, servicing, equipping or furnishing of the work under this 
contract. 

 

20. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour 

(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws affecting 

contract labour and Apprentice Act, 1961 and rules and orders framed there under that may be in force or brought 
into force from time to time.  

 

Contractor shall obtain a valid licence under Contract Labour (R & A) Act 1970 and Contract Labour (R & A) 
Central Rules 1971 before commencing work and which should be valid till the completion. 

 

21. COMPENSATION FOR DELAY 

 
a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall 

be deemed to be the essence of the contract on the part of the contractor.  The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence and the contractor shall pay as compensation an amount 
equal to ONE PER CENT or such smaller amount as the Employer (whose decision in writing shall be final) may 

decide on the amount of the whole work as shown in the agreement, for every week that the work remains 

uncommented or unfinished after the proper dates. 
 

b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases 

in which the time allowed for any work exceeds one month (say for special jobs) to complete one -eight of the 
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whole of the work before one-fourth of the whole time allowed under the contract has elapsed; three-eights of the 
work before one-half of such time has elapsed, and three-fourths of the work before three – fourths of such time 

has elapsed.  However for special jobs if a time schedule has been submitted by the contractor and the same has 

been accepted by the Employer, the contractor shall comply with the said time schedule.  In the event of the 

contractor failing to comply with this condition, he shall be liable to pay as compensation an amount equal to half 
per cent or such smaller amount as the Employer (whose decision in writing shall be final) may decide on the said 

cost of the work for every week that the due quantity of work remains incomplete.  Provided that the entire 

compensation to be paid under the provisions of this clause shall not exceed ten per cent on the cost of the work 
as shown in the tender. 

 

22. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR – LIKE OPERATIONS 
 

a) The work (whether fully constructed or not) and all materials, tools, and plants, scaffolding, temporary 

buildings and other things connected therewith shall be at the risk of the contractor until the work has been 

delivered to the Employer and a certificate from him to that effect obtained.  In the event of the work or any 
materials properly brought to the site for incorporation in the  work being damaged or destroyed in consequence 

of hostilities or war- like operation, the contractor  shall, when ordered in writing by the Employer, remove any 

debris from the site, collect and properly stack or remove in store all serviceable materials salvaged from the 
damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the 

work of clearing the site of debris, stacking, removal of serviceable materials and for the reconstruction of all 

works ordered by the Employer such payment being in addition to compensation up to the value of the work 
originally executed before being damaged or destroyed and not paid for.  In case of works damaged or destroyed 

but not already measured and paid for the compensation shall be assessed by the Employer.  The contractor shall 

be paid for the damage / destruction suffered and for restoring the material at the rates based on the analysis of 

rates tendered for in accordance with the provision of this agreement.  The certificate of the Employer regarding 
the quality and quantity of materials and the purpose for which they were collected shall be final and binding on 

the contractor. 

 
b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like 

operation (i) unless the contractor had taken all such precautions against Air Raid as are deemed necessary by the 

A.R.P. Officers or the Employer, (ii) for any materials etc., not on the site of the work or for any tools and plant, 

machinery, scaffolding, temporary buildings and other things not intended for the work.  
 

c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as is considered reasonable by the Employer. 
 

23. EXTENSION OF TIME 

 
a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his having 

been unavoidably hindered in its execution or any other ground, he shall apply in writing to the Employer within 

thirty days of the date of hindrance on account of which he desires extension as aforesaid, and the Employer shall, 

if in his opinion (which shall be final) reasonable grounds shown therefore, authorize such extension of time if 
any, which may, in this opinion, be necessary or proper. 

 

b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the contractor 
shall be entitled to ask for extension of time in proportion to the increased value of work. 

 

24. SUSPENSION OF WORK BY CONTRACTOR 
 

(a)  The Employer may without prejudice to his right against the contractor in respect of any delay or inferior 

workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and 
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without prejudice to any rights or remedies under any of the provisions of this contract or otherwise and 
whether the date for completion has or has not elapsed by notice absolutely determine the contract in any of 

the following cases: 

 

(i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any 
defective work or that the work is being performed in any inefficient or otherwise improper or un-

workman - like manner shall omit to comply with the requirements of such notice for a period of seven 

days thereafter or if the contractor shall delay or suspend the execution of the work so that in the 
judgment of the Employer (which shall be final and binding) he will be unable to ensure completion of 

the work by date for completion or he has already failed to complete the work by that date. 

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if 

circumstances shall be wound up or if a receiver or a manager on behalf of a creditor shall a appointed or 

if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order. 

 

(iii) If the contractor commits breach of any of the terms and conditions of this contract. 
 

(iv) If the contractor commits any acts mentioned in Clause – 23 hereof. 

 
(b)  When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall 

have the following powers: 

 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to 
the contractor under the hand of the Employer shall be conclusive evidence).  Upon such determination or 

rescission the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the 

disposal of the Employer. 
 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or 

any part of the work debiting the contractor with the cost of the labour and the price of the materials (of 

the amount of which cost and price certified by the Engineer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done in all respects in the same manner and at 

the same rates as if it had been carried out by the contractor under the terms of his  contract.  The 

certificate of the Engineer as to the value of the work done shall be final and conclusive against the 
contractor, provided always that action under the sub-clause shall only be taken after giving notice in 

writing to the contractor.  Provided also that if the expenses incurred by the Employer are less than the 

amount payable to the contractor at his agreement rates, the difference should not be paid to the 
contractor. 

 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part 

thereof as shall be unexecuted out of his hands and  to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor if the whole work had been executed by him (of the amount of which exceed the 

certificate in writing of the Engineer  shall be final and  conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by the Employer under his contract 

or any other account whatsoever or from his security deposit. 

 
In the event anyone or more of the above courses being adopted by the Employer the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials 

or entered into any engagements or made any advances on account or with a view to the execution of the work or 
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the performance of the contract.  And in case action is taken sum for any work thereof or actually performed 
under this contract unless and until the Engineer has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 

25. SECURED ADVANCE 
 

The contactor on signing an indenture in the form specified by the Employer during the progress of the execution 

of the work may be paid if agreed by the Employer up to 75 per cent of the estimated value which shall take into 
account the market value and contracto4rs tendered rates for the finished item of any material which in the 

opinion of the Engineer is  likely to be incorporated in the work within next  three months, are non-perishable and 

are in accordance with the contractor and which have been brought on the site in connection therewith and are 
adequately stored and protected against damage by weather or other causes buy  which have not at the time of 

advance been incorporated in the works.  When materials on account of which and advance has been made under 

this clause are incorporated in the work the amount of such advance shall be deducted from the next payment 

made under any of the clause or clauses of this contract. 
 

26. CERRTIFICATES & PAYMENTS 

 
a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work 

shall have been completed and certificate of completion given.  But in the case of a work estimated to cost more  

than Rupees then thousand, the contractor shall, on submitting the bill be entitled to receive a monthly payment 
proportionate to the part of at  work executed, and to the satisfaction of the Engineer, whose certificate of the 

“sum so payable shall be final and conclusive against the contractor, provided the amount of work done is as per 

the value of intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned  in the 

NIT.  All such intermediate payments for work actually done and completed and shall not preclude the requiring 
of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or rejected or be 

considered as an admission of the due performance of the contract, of any part thereof in any respect or the 

accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the Employer under 
these conditions or any of them as to the final bill shall be submitted by the contractor within two months of the 

date fixed for the completion of work or of the date of the certificate of completion furnished by the Employer 

and payment shall be made within three months if the value of the completed works is up to Rs. Two lakhs and in 

six months if the same exceeds Rs. Two lakhs of the submission of such bill.  If there shall be any dispute about 
any item or items of the work then the undisputed item or items only shall be paid within the said period of three 

months or six months as the case may be. 

 
b) Whenever there is likely to be delay in recording detailed measurements for making a running payment, 

advance payment without detailed measurement for work done worked out at 75 per cent of the tendered rates for 

assessed quantities may be made in running account bills by the employer on the basis of a certificate from the 
Engineer.  The advance payments so allowed shall be adjusted in the subsequent running bills by taking detailed 

measurements thereof.  Final payments shall be made only on the basis of detailed measurements. 

 

c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed 
forms obtainable from the Engineer’s office.  The Engineer shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted as far as 

possible, before the expiry of ten days from the presentation of the bill.  If the contractor does not submit the bill 
within the time fixed as foresaid the Engineer may cause action within seven days of the date fixed as aforesaid, 

an authorized representative to measure up the said work in the presence of the contractor whose signature to the 

measurement will be sufficient warrant and the Engineer may prepare the bill from such measurements. 
 

d) Before taking any measurement of any work the Engineer of his authorized representative deputed by him shall 

give reasonable notice to the contractor.  If the contractor fails to attend such notice or fails to sign or to record 
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the difference within a week from the date of measurement in the manner required by the Engineer then in ay 
such event the measurement taken by the Engineer or buy the authorized representative deputed by him as the 

case may be, shall be final and binding on the contractor and the contractor shall have no right to dispute the 

same. 

 
e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any 

extra work ordered in pursuance of these conditions and not mentioned or provided for in the agreement at the 

rate determined as per clause – 10.  However in case or partially executed items of work, the Employer at his 
discretion allows proportionate rates for such items as determined by the Engineer whose certificate of the sum so 

payable shall be final and conclusive against the contractor. 

 

27. SECURITY DEPOSIT 

 

a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the 

sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the 
tendered value of the work. In addition, the contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the contract as Performance Security within the period prescribed for commencement of work 

in the letter of award issued to him. 
 

b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of 

the security deposit and the bank goes into liquidation or for any reasons is unable to make payment against the 
said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security deposit, provided always that the Employer for this purpose shall be entitled to 

recover the said percentage of the amount from each running bull till the balance of the amount of security 

deposit is realized.  All compensation or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from the security deposit or from the interest arising there from or from any sums 

which may be due to or may become due to the contractor by the Employer on any account whatsoever and in the 

event of his security deposit being reduced by reason of any such deductions aforesaid, the contractor shall within 
ten days make good in cash or further fixed deposit receipt pledged in favour of the Employer.  The security 

deposit shall be collected from the running bills of the contractor at the rates mentioned above and the earnest 

money if deposit at the time of tenders will be treated as part of the security deposit. 

 
c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit.  Such 

fixed deposit receipt shall be of a minimum value of Rs. 25000/- each (The last such fixed deposit receipt could 

be of a lower value on the basis of the amount).  In case any recovery is affected from running account bills, such 
recovered amount shall not be replaced with fixed deposit receipt.  It is in the contractor’s interest to keep a watch 

about the adequacy of the fixed deposit receipt submitted. 

 
d) No partial refund of security deposit shall be made during the defect liability period.  In case the final bill is not 

settled within stipulated period for reasons beyond control and the Employer is satisfied that the security deposit 

is not required for adjustment of Employers dues or whatsoever dues either in this or any other contract then this 

security deposit either in full or in part could be refunded at the sole discretion of the Employer.  However, 
release of security deposit would be only after written clearance of Labour Officer regarding no dues or claims is 

received. 

 
e) In case of termination of contract, this security deposit shall be forfeited and amount   necessary to make up 

this amount shall be recovered from money due to the contractor under this contract, or any other contract with 

the Employer. 
 

28. COMPLETION CERTIFICATE 
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Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Employer and within days of the Engineer shall inspect the work.  It there is no defect in the work the Employer 

shall furnish the contractor with a certificate of completion otherwise a certificate of completion indicating 

defects shall be issued but the work shall not be considered to be completed until the contractor shall have 

removed from the premises on which the work shall be executed all the scaffolding, surplus material, rubbish, and 
all huts and sanitary arrangements required for his work, people on the site in connection with the execution of 

the works as shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, droppings 

of finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in, upon or 
about which the work is to be executed or of which he may have had possession for the purpose of the execution 

thereof.  It the contractor shall fail to comply with requirements of this clause on or before the date fixed for the 

completion of the work, the Employer may at the risk and cost of the contractor take action as he may think fit 
and the contractor take action as he may think fit and the contractor shall have no claim except for any sum 

actually realized by the sale thereof. 

 

29. ESCALATION 
 

a) If the prices of materials not being materials supplied by the Department and / or wages of labour required for 

execution of the work increase, the contractor shall  be compensated for such increase the contractor shall be 
compensated for such increase as per provisions detailed below and the amount of the contractor shall 

accordingly by varied, subject to the condition that compensation for escalation in prices shall be available only 

for the work done during the stipulated period of the contract including such period for which the contract is 
validly extended under the provisions of Clause 22 of General condition of Contract without levy of 

compensation under clause 20 of General condition of contract and also subject to the conditions that no such 

compensation shall be payable for a work for which the stipulated period of completion is eighteen months or 

less.  Such compensation for escalation in the prices of materials and labour when due, shall be worked out based 
on the following provisions. 

 

(i) The base date for working out such escalation shall be the last date of receipt of tender including 
extension, if any. . 

 

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% the cost of the work as 

per the bills, running or final, and from this amount the value of material supplied by the Employer and 
proposed to be recovered in the particular bill shall be deducted before the amount of compensation for 

escalation is worked out.  In case of materials brought to site for which secured advance is included in the 

bill full value of such materials as assessed by the Engineer in charge (and not the reduced amount for 
which secured advance has been paid), shall be included in the cost of work done for operation of this 

clause.  Similarly, when such materials are incorporated in the work, the secured advance is deducted 

from the bill the full assessed value of the materials originally considered for operation of this clause 
shall be deducted from the cost of work shown in the bill running or final.  Further the cost of work shall 

not include any work for which payment is made for any item at prevailing market rates.  

 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given 
below: 

 

VM= W A   / 
100   X (MI-MIO) /MIO   

VM= Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 

W=    Cost of work done worked out as indicated in sub Para (ii) above. 

A=     Component of materials expressed as per cent of the total value of work and is predetermined as 75. 
MI=   Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India for 

the period under reckoning. 

Mio= Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India on 
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the date of receipt of tenders. 
VL=   W X B/100  X    (LI – LIo) / LIo 

 

VL= Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 

W=   Value of work done, worked out as indicated in sub para (ii) above. 
B=    Component of labour expressed as per cent of the total value of work and is predetermined as 25. 

LI=   All India consumer price index numbers for workers published by the Reserve Bank of India for the period 

under reckoning as for the period under consideration. 
LIo=  All India consumer price index numbers for industrial workers published by the Reserve Bank of India and 

valid on the stipulated date of receipt of tenders. 

 
b) The following principle shall be followed while working out indices mentioned in sub Para (iii) above. 

 

(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with respect to 

the cost of work done during the six calendar months of the said work.  The first such payment shall be 
made at the end of the eighteen months after the month (excluding) in which the tender was accepted and 

thereafter at six monthly intervals.  At the time of completion of work, the last period for payment might 

become less than six months, depending on the actual date of completion. 
 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the 

arithmetical average of the indices relevant to the six calendar months.  If the period up to date of 
completion after the eighteen months covered by the last such instalment of payment, is less than six 

months, the index MI or LI shall be the average of the indices for the months falling within that period. 

 

(iii) The base index (Mio or LIo) shall be the one relating to the month in which the tender was stipulated to 
be received. 

 

c) In the  event the price of materials and /  or wages of labour required for execution of the work decreases there 
shall be downward adjustment of the cost of work so that the price of materials and / or wages of labour shall be 

deductible from the cost of work under this contract and in this regard formula herein before stated under this 

clause shall mutates mutandis apply, provided that no such adjustment for the decrease in the prices of materials 

and / or wages of labour aforementioned would be made in case of contracts in which the stipulated period of 
completion of the work is six months or less. 

 

d) Employer shall have the discretion to permit the IEEMA (India Electrical & Electronics Manufacturers’ 
Association) clause for escalation in case of specialized works e.g. lifts and electrical and mechanical installations 

etc. where the price variation is not similar to building works. 

 

30. ARBITRATION 

 

a) Except where otherwise provided in the contract, all questions and disputes relating to the interpretation of the 

specifications, designs, drawings and instructions herein before mentioned, and as to the quality or workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, specifications, estimates, instructions, orders on these conditions 

or otherwise concerning the works, or the execution or failure to execute the same, whether arising during the 
progress of the work or after the completion or abandonment thereof, shall be referred to the sole arbitration of 

the person appointed by the Director General, Council of Scientific & Industrial Research.  The arbitrator shall be 

appointed within 30 from the receipt of a request by any party.  The arbitrator, to whom the matter is originally 
referred, being unwilling or unable to act for any reason, the Director General shall appoint another person to act 

as arbitrator in accordance with the terms of the contract.  Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor.  The arbitrator shall give a speaking award.  The 



31 

 

award of the Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be borne equally 
by both the parties. 

 

b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 

referred to arbitration under this clause together with the amount or amounts claimed in respect of each such 
dispute. 

 

c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any 
claim in writing within 90 days of receiving the intimation from the Employer that the final bill is ready for 

payment, the claim of the contractor will be deemed to have been waived and absolutely barred and the Employer 

shall be discharged and released of all liabilities under the contract in respect of these claims. 
 

d) Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or any statutory modification 

or re- enactment thereof and the rules made there under and for the time being in force shall apply to the 

arbitration reference under this clause. 
 

31. DISMANTLED MATERIAL 

 
The contractor shall treat all material obtained during dismantling of a structure, services sub systems / 

installations, excavation of the site for a work etc., as employer’s property and such material shall be disposed of 

to the best advantage of the Employer according to the instructions issued in writing by the Engineer. 
 

32. PERFORMANCE GUARANTEE 

 

Performance Guarantee may be taken from the Contractor before the award of work, by the officer authorized to 
award the contract, if and where considered necessary, to ensure that a part or whole of the contract is completed 

by the contractor.  In case of non-performance, this guarantee could be encashed. 
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***SPECIAL CONDITIONS*** 

 
1) These special conditions are meant to amplify the general specifications and general conditions of 
contract. 
 
2) Work shall be done as per CPWD specification with latest correction slips 
 
3) In case of any discrepancy, the order of precedence in interpretation shall be as under:- 
(i) Schedule of quantities 
(ii) Drawings 
(iii) Special conditions 
(iv) General conditions of contract 
(v) Special Specifications (if any) 
(vi) CPWD latest Civil and Electrical specifications 
(vii) IS codes 
(viii) BS and International codes 
(ix) Best Engineering practice 
 
4.) The structural and architectural drawings shall at all time be properly correlated before executing any 
work. However, in case of any discrepancy in the item given in the schedule of quantities appended with 
the tender and drawings related to the relevant item the former shall prevail unless and otherwise given 
in writing by the Engineer. No payment shall be made to the contractor for any damage caused by rain, 
snowfall, floods or any other natural cause whatsoever du ring the execution of work. The damage to 
work will be made good by the contractor at his own cost, and no claim on this account shall be 
entertained. All materials used shall be as per the specifications and ISI mark wherever applicable. ISI 
marking referred relate to latest BIS Code as published Bureau of Indian Standard upto 30 days before 
the date of opening of tender. The contractor shall give a performance test of the entire installations as 

per standard specifications and/or as directed by the Engineer and will also submit test certificate as are 
required by Municipal/ Electrical authority or any other authority. Nothing extra shall be payable for the 
same other than fees paid to such authorities, which shall be reimbursed on production of receipts. 
 
5) CEMENT 
 
i) The contractor shall procure 33 grade (conforming to IS:269) or 43 grade (conforming to IS:8112) 
ordinary port land cement, as required in the work, from reputed manufacturers of cement, having a 
production-capacity of one million tones per annum or more, such as ACC, L & T, J.P. Rewa, Vikram, 
Shri Cement, Birla Jute and Cement Corporation of India etc., and holding license to use ISI certification 
mark for their product whose name shall be got approved from Engineer-in-charge. Supply of cement 
shall be taken in 50 Kg. bags bearing manufacturer’s name and ISI marking, samples of cement arranged 
by the contractor shall be taken by the Engineer-in-charge and got tested in accordance with provisions of 
relevant BIS codes. In case test results indicate that the cement arranged by contractor does not conform 
to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer-in-charge to do so. 
 
ii) The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by the 
Engineer-in-charge. 
 

iii) The cement godown of the capacity to store a minimum of 2000 bags of cement shall be constructed 
by the contractor at site of work for which no extra payment shall be made. Double lock provisions shall 
be made to the door of the cement godown. The keys of one lock shall remain with the Engineer-in-
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charge or his authorized representative and the key of the other lock shall remain with the contractor. The 
contractor shall be responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-incharge at any time. 
iv) The contractor shall supply free of charge the cement required for testing. The cost of tests shall be 
borne by the Department if the results are as per specifications. If the test results found the properties of 
cement not as per specification then the contractor will bear the cost of testing. 
 
v) After completion of the work or on determination / termination of the contract, the theoretical quantity of 
cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be 
used in different items of work provided in current Schedule for the purpose printed by CPWD. In case 
any item is executed for which the standard constants for the consumption of cement are not available in 
the above mentioned statement or cannot be derived from this statement, the same shall be calculated on 
the basis of standard formula to be laid down by the Engineer. Over 
this theoretical quantity of cement, shall be allowed a variation up to 3% plus/minus for works estimated 
cost of which as put to tender is not more them Rs.10. Lakh and upto 2% plus/minus for works estimated 
cost of which as put to tender is more than Rs. 10 Lakh. The difference in the quantity actually issued to 
the contractor and the theoretical quantity including authorized variation, if not returned by the contractor, 
shall be recovered at twice the issue rate, without prejudice to the provision of other conditions regarding 
return of materials governing the contract. In the event of its being discovered that the quantity of cement 
which is less than the quantity ascertained as herein before provided (allowing variation on minus side as 
stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on 
the basis of stipulated issue rates and cartage to site. 
 
vi) Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without written permission of the Engineer-in-charge. 

 
6.) STEEL 
 
i) The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from reputed 
manufacturers as approved by the Engineer-in-charge. The contractor shall have to obtain and furnish 
test certificates to the Engineer-in-charge in respect of all supplies of steel brought by him to the site of 
work. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to BIS codes, the same shall stand rejected and shall be removed from the site of work 
by the contractor at his own cost within a week’s time from written orders from the Engineer-in-charge to 
do so. 
 
ii) The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided by 
the Engineer-in-charge. 
iii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. 
iv) For checking nominal mass, tensile strength, bend test, re-bend test etc., specimen of sufficient length 
shall be cut from each size of the bar at random at frequency not less than that specified 
below: 

Size of bar 
For consignment below 100 
tones For consignment over 100 tones 

Under 10 mm dia 
One sample for each 25 tones or 
part thereof. One sample for each 40 tones or part thereof. 

10 mm to 16 mm 
dia 

One sample for each 35 tones or 
part thereof. One sample for each 45 tones or part thereof. 
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Over 16 mm dia 
One sample for each 45 tones or 
part thereof. One sample for each 50 tones or part thereof. 

v) The contractor shall supply free of charge the steel required for testing. The cost of tests shall be 
borne by the department if the results are as per specifications. If the test results found the properties of 
steel not as per specifications then the contractor will bear the cost of testing. 
 
vi) The provision of Para 4(v) of Special Conditions shall apply Mutatis-Mutandis in the case of steel 
reinforcement or structural steel sections (each diameter/section or category shall be considered 
separately) except that the theoretical quantity of the steel shall be taken as the quantity required as per 

design or as authorized by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 
Over this theoretical quantity 2% plus/minus shall be allowed as variation due to wastage. 
 
vii) Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer-in-charge. 
 

7) ELECTRICAL WORK 

 

The provision of para 5(v) of Special Conditions shall apply Mutatis–Mutandis in the case of cables (other 
than under – ground cables), wires, conduits / GI pipes, GI/MS sheets used in various items of work shall 
be calculated on the basis of measurements recorded in the measurement books for the purpose of 
payment and for assessing the consumption of materials used in the works. Over this quantity a variation 
of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than under 
– ground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets. 

 
8.) Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 
account. 
 
9.) The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed 
by the Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to 

private parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus earth 
if the same is not required on any other work of the Employer. 
 
10.) CPWD mode of measurement shall be followed. 
 
11.) Engineering staff/ technical staff required to be provided by Contractor for Superintendence of work 
Staff to be employed by contractor on works: The contractor shall employ the following technical staff 

during execution of works :- 
 
(a) For building and road works 
(i) One Graduate Engineer, when the tendered cost of work exceeds Rs 10 lakhs. 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost 
of work exceeds Rs. 5 lakhs but is less than Rs 10 lakhs. 
(iii) One qualified Diploma holder when the tendered cost of work is more than Rs 2 lakhs but less than 

Rs 5 lakhs. 
 
(b) For sanitary and water supply works One qualified diploma holder with experience of not less than 5 
year, out of which one year should be in sanitary and water supply works when the tendered cost of 
work is more than Rs 50,000. 
 
(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized 
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university with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with 
an experience of not less than 7 years when the tendered cost of the work is not less than Rs 1.5 lakhs. 
 
(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 
Engineering with experience of not less than 3 years, when the tendered cost of the work is more than 
Rs 75,000 but less than Rs 1.5 lakhs. 
 
(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered 
cost of work is more than Rs 37,000, but less than Rs. 75,000. 
 
(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work 
is more than Rs 7,500 and less than Rs 37,000. 
 
(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 
reasonable amount not exceeding the amount shown below for each month of default. 
(i) In case when a Graduate Engineer is to be employed.….Rs. 15,000/- 
(ii) In case when a qualified Diploma holder is required to be employed.…Rs. 10,000/- 
(iii) In case when a technical Supervisor is required to be employed.…Rs 7000/- 
(e) The department also reserves the right to appoint an Engineer for supervising the work at the site & 
cost of the contractor. 
. 
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***SCOPE OF WORKS AND TERMS & CONDITIONS*** 
 

SCOPE OF WORK TO BE CARRIED OUT UNDER THE CONTRACT 

(Except for Point No. 2 & 3, all other Points are Common for the two buildings) 

 

1 Introduction (common for Pusa and SVM Campus buildings) 

 

National Institute of Science Communication and Policy Research (NIScPR) is a 

constituent laboratory of Council of Scientific and Industrial Research (CSIR). It has two 

buildings at two different locations as given below. 

 

A: NIScPR Pusa Campus (Dr. K.S. Krishnan Marg, New Delhi – 110012) 

B: NIScPR, SV Marg Campus (14 Satsang Vihar Marg, New Delhi – 110067) 

 

Maintenance work under this Annual Maintenance Contract (AMC):  

 

HT & LT Sub-station, Bus bars, Switch gears, Distribution systems, lighting system 

points, window ACs points, power points etc., at the two sites to supply trouble free 

electricity to the two buildings. 

 

Contract Duration: The contract shall be for a period of two years. 

 

NIScPR shall permit access to all concerned areas of building to contractor’s personnel. 

Use of available facilities like local telephone, parking facilities to maintenance staff 

deployed by contractor shall be provided by NIScPR free of cost (for official use only). 

 

2 Description of Complete Electrical System  

Installed at Pusa Building and at SVM Building of NIScPR 

 

2.1 For Pusa Campus Building 

 

2.1.1 Metering & HT Panels: 

 

From outgoing of 11 KV meter power comes to a HT panel board having VCB, 

Relays, PT & CTs etc. 

  

2.1.2 Transformer (One) 

 

From the HT panel, there is one out going through HT cable to one transformer 

of 11 KV/415V 1000KVA capacity with buchholz relays installed. Out-going of 

transformer is taken to main L.T. panel through LT cables (underground). 

 

2.1.3 LT Panel Systems 
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Out-going of transformer is taken to LT panels through LT ACBs from where it 

is distributed to many other sub- LT panels and distribution boards in complete 

building for further distribution to power points, light points, machines, pumps 

etc. 

 

2.1.4 Power Factor Correction Panel 

 

There is a capacitor bank installed in a panel along with an automatic power 

factor correction relay to maintain the power factor of the system to avoid the 

penalty and to bring down the cost of electricity bill of the NIScPR. 

 

2.1.5 Distribution Systems 

 

Supply is distributed to different floors of the building from the distribution 

boards installed at each floor and at many places from one floor to other floor. 

From there it is being taken for utilization in individual rooms, halls etc. 

 

2.2 For SVM Building 

 

2.2.1 Metering & HT Panels: 

 

From outgoing of 11 KV meter power comes to a HT panel board having OCBs, 

Relays, PT & CTs etc. 

  

2.2.2 Transformers (Two) 

 

From the HT panel, there are two out goings through HT cable to two 

transformers of 11 KV/415V 1000KVA capacities each with buchholz relays 

installed. Outgoing of transformer is taken to main L.T. panels through Bus duct 

(outdoor). 

 

2.2.3 LT Panel System 

 

Outgoing of transformer is taken to LT panels through LT OCBs from where it 

is distributed to many other sub- LT panels and distribution boards in complete 

building for further distribution to power points, light points, machines, pumps 

etc. 

 

2.2.4 Power Factor Correction Panel 

 

There is a capacitor bank installed in a panel along with an automatic power 

factor correction relay to maintain the power factor of the system to avoid the 

penalty and to bring down the cost of electricity bill of the NIScPR. 

 

 

2.2.5 Distribution Systems 
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Supply is distributed to different floors of the building from the distribution 

boards installed at each floor and at many places from one floor to other floor. 

From there it is being taken for utilization in individual rooms, halls etc. 

 

3 Detailed Electrical Equipments: Following electrical equipments are included in the 

Annual Maintenance Contract (AMC) of HT & LT Sub-station, Switch gears and up to 

outgoing of Distribution system including last point of power and light points installed 

at the site. 

 

3.1 At Pusa Building 

3.1.1 OUT going cable of metering equipment, HT panels etc. 

3.1.2 Existing HT panel and VCB and its protection systems viz., relays, trip 

circuits etc. 

3.1.3 HT cable from meter to HT panel, HT panel to Transformer 

3.1.4 LT cable from transformer to Main LT panel 

3.1.5 Transformer 11KV/415 V 1000 KVA 

3.1.6 All LT panels, Switch gears installed in LT panels, Measuring instruments, 

indications, bus bars, LT cables, change over switches and complete LT panel 

installed at different locations in the NIScPR building including checking of 

earth pits and taking corrective action for improvement of earth resistance if 

found improper. 

3.1.7 All the distribution boards installed at each floor for power and lighting and 

for UPS etc. including all out going switches, MCBs, fuses, MCCBs from 

distribution boards. 

3.1.8 All the power points, light points etc., available in the complete building. 

3.1.9 Streetlights, parking lights, security lights, starters of pumps etc. and 

rectifying the faults in all except rewinding of motors etc. 

3.1.10 Operation of DG sets installed in the campus and daily check-up of DG sets 

and submission of reports. 

3.1.11 Any other job related to electrical new or old assigned to the contractor are 

to be done by the contractor under the contract i.e. fixing of new DB and 

wiring, MCCBs installations, laying of cable and end terminations etc. 

 

3.2 At SVM Building 

3.2.1 Outgoing cable of metering equipment, HT panels etc. 

3.2.2 Existing HT panel and VCB and its protection systems viz., relays, trip 

circuits etc. 

3.2.3 HT cable from meter to HT panel, HT panel to Transformer 

3.2.4 LT cable from transformer to Main LT panel 

3.2.5 Two transformers 11KV/415 V 1000 KVA each 

3.2.6 All LT panels, Switch gears installed in LT panels, Measuring instruments, 

indications, bus bars, LT cables, change over switches and complete LT panel 

installed at different locations in the NIScPR building including checking of 

earth pits and taking corrective action for improvement of earth resistance if 

found improper. 
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3.2.7 All the distribution boards installed at each floor for power and lighting and 

for UPS etc. including all out going switches, MCBs, fuses, MCCBs from 

distribution boards. 

3.2.8 All the power points, light points etc., available in the complete building. 

3.2.9 Streetlights, parking lights, security lights, starters of pumps etc. and 

rectifying the faults in all except rewinding of motors etc. 

3.2.10 Operation of DG sets installed in the campus and daily check-up of DG sets 

and submission of reports. 

3.2.11 Any other job related to electrical new or old assigned to the contractor are 

to be done by the contractor under the contract i.e. fixing of new DB and 

wiring, MCCBs installations, laying of cable and end terminations etc. 

 

4 Time Schedules (Common for Pusa and SVM Campus buildings) 

Following time schedules are to be followed for proper maintenance of the Systems of 

the buildings under the contract. 

 

4.1 Works to be Carried out Daily 

4.1.1 Recording the reading of HT meter at opening and closing of the day in the 

meter register; 

4.1.2 Checking the HT panel and recording the observations made, any 

abnormality to be corrected immediately; 

4.1.3 Checking of transformer for, oil leakage, temperature, load, oil level etc. 

4.1.4 Checking the LT panels and recording the observations made, any 

abnormality to be corrected immediately; 

4.1.5 Checking the Distribution System and recording the observations made, any 

abnormality to be corrected immediately; 

4.1.6 Any other job assigned by NIScPR related to electrical power/light etc; 

4.1.7 Keeping all the meters and indications of HT and LT panels intact; 

4.1.8 Cleaning of transformer, HT panels, LT panels etc; and repairing etc., is to 

be done immediately if on inspection any defect is found. 

4.1.9 Attending the daily routine complaints of electrical lighting or power point 

received from the users. 

4.1.10 Checking of loads on distribution system, sub panels, main panels etc. and 

making it uniform on phases as far as possible. 

4.1.11 Replacing of wiring if fault is noticed and it is required to change the 

wiring on the direction of engineer concerned. This will include small new or 

modified extension as and when required. All material will be supplied by 

NIScPR. 

4.1.12 Operation of DG sets installed in the campus and daily check-up of DG sets. 

 

4.2 Work to be Carried out Weekly 

 

4.2.1 Submission of weekly report with material consumed /Jobs attended and 

material requirement immediately or as deemed necessary for smooth 

operation and maintenance. 
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4.3 WORK TO BE CARRIED OUT MONTHLY 

 

4.3.1 All works to be carried out as carried out in daily schedule above; 

4.3.2 Checking and operating switch gear and trip circuit of HT panel for its 

proper functioning. In case of defective/mal-functioning to be rectified 

immediately; 

4.3.3 Checking and operating switch gear and trip circuits of main LT panel. In 

case of defective/mal-functioning to be rectified immediately; 

4.3.4 Checking and operating each switch gear and trip circuit of LT panels for 

their proper functioning. In case of defective/mal-functioning to be rectified 

immediately;  

4.3.5 Checking the load on each phase of distribution system and ensuring that 

load is within limit and no MCB, switch, cable is over loaded. 

4.3.6 Checking and repairing of existing power factor improvement panel and 

capacitor banks, relay, panel etc. and rectifying any fault detected and 

ensuring that P.F. is maintained. 

4.3.7 Submission of monthly report with status of above points and material 

requirement for following month(s). 

 

4.4 Work to be Carried out on Quarterly Basis 

 

4.4.1 All works to be carried out as carried out in monthly schedule above; 

4.4.2 Checking of current power factor, power and voltage at each switch in LT 

panels; 

4.4.3 Cleaning of Distribution Systems;  

4.4.4 Checking, repairing and cleaning of streetlights, and security lights. 

4.4.5 Submission of quarterly report with status/ result of above points and 

material requirement for following month(s). 

 

4.5 Work to be Carried out on Half Yearly Servicing 

 

4.5.1 All jobs as mentioned in the quarterly work schedule above; 

4.5.2 Servicing of VCBs including; 

4.5.3 Testing of all relays and calibrating them with relay test kit; 

4.5.4 Cleaning of interior of HT & LT panel and tightening of all nuts and bolts 

including bus bar bolts, cable connections, switch connections etc; 

4.5.5 Checking the earth pits and recording the value of earth resistance. In-case 

high, taking the corrective action to bring it up permissible limits; 

4.5.6 Testing of earthing of each panel on HT and LT. In case improper need to be 

corrected; and 

4.5.7 Cleaning of interior of bus bar chambers and tightening all nuts and bolts 

including checking and correcting of earth strip. 

4.5.8 Checking and ensuring that all the distributions are properly earthed. In case 

some wiring is to be done up to distribution box for earthing, the same is to 

be carried out. All material will be supplied by NIScPR. 

4.5.9 Submission of half yearly report with status/ result of above points. 
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4.6 Works to be Carried out Yearly 

 

4.6.1 All the works to be carried out as carried out in half yearly schedule above; 

and 

4.6.2 Making a drawing of complete sub-station up to outgoing of distribution 

system. 

4.6.3 In yearly schedule any other work needed to be carried out for making all the 

systems under the contract in proper functioning condition. 

4.6.4 Submission of yearly report with status/ result of above points. 

 

4.7 NOTE 

 

4.7.1 For the above maintenance any or all (routine, special) Tools,  Instruments,  

etc.,  needed are to be arranged by the contractor at his own cost. Institute 

will not provide anything to the contractor. Material for replacement will be 

provided by NIScPR. 

4.7.2 After taking over the AMC, the contractor will give in writing within 30 days 

to NIScPR a list of material needed for routine maintenance of the complete 

system under the contract. He will not bring the emergent situations for 

immediate supply of material, which was not in the list except in rare cases. 

4.7.3 The rates quoted will be deemed to have included all the necessary T and 

P/Labour required for satisfactory operation and Annual Maintenance 

Contract of HT & LT Sub-station, switch gear and up to out-going of 

distribution system etc. as defined in scope of work. 

4.7.4 Repairing of fault in U/G cables including digging of earth and refilling of 

earth is to be arranged by the contractor under this contract free of cost. 

However, any material etc. needed will be provided by NIScPR.. 

4.7.5 Contractor should carry out small new or modified extension or connection 

as and when required. All material to be provided on actual basis. 

4.7.6 Maintenance record to be maintained by contractor with proper certification 

done by supervisor of NIScPR who is the i/c of the AMC as and when work is 

done as per schedule mentioned in the agreement. 

 

5 Penalty Clause (Common for Pusa and SVM Campus buildings) 

 

5.1 Penalty will be imposed at the following rates for absence of contractor’s 
Supervisor and Electrician during contract period.  

A. Absence of supervisor @ 1200/- per supervisor per day. 
B. Absence of Electrician (Skilled) @ 1000/- per electrician per day. 

  

5.2 If work is not done as per the given schedule, then a penalty @ Rs 500/-, per day 

for not following the schedule will be imposed and deducted from the AMC amount 

payable to the contractor. If unsatisfactory performance continues for fifteen days, 

then AMC is liable to be terminated.  
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5.3 When the system remains non-functional for 2 hours or more: If the contractor is 

NOT able to locate and rectify the fault and the reasons are attributable to non 

performance of contractor, as assessed by officials nominated by NIScPR, a penalty 

will be levied @ Rs. 1000 (Rs. One thousand) per working day.  

 

5.4 If contractor is not able to rectify the fault then the same may be got done through 

some other agency at the risk and cost of contractor and amount will be deducted from 

AMC bill and penalty as stipulated above will also be imposed.  

 

5.5 If contractor fails to submit the mandatory reports, following penalty will be 

applied.  

 

5.5.1 Non-submission of monthly works report by 10th of next month: a Fixed Penalty 

of Rs. 1000. 

5.5.2 Non-submission of quarterly works report by 10th of the following month: a fixed 

penalty of Rs. 2000 per month for all the following months, till the report is submitted.  

5.5.3 Non-submission of half yearly works report by 10th of the following month: a 

Fixed Penalty of Rs. 5000 per month for all the following months, till the report is 

submitted.  

5.5.4 Non-submission of yearly works report by 10th of the following month: a Fixed 

Penalty of Rs. 7000 per month, till the report is submitted. 

 

 

6 Deployment of site supervisor and electrician to ensure smooth functioning of power system 

(Common for Pusa and SVM Campus buildings) 

 

6.1 Two numbers Supervisor (minimum qualification ITI) with minimum four 

year experience for both the sites in general shift to supervise all the electrical 
works and all assigned any nature of works as per direction of Engineer-In-
Charge / Site Engineer at CSIR- NIScPR (Pusa Campus) and NIScPR (SVM 
Campus) respectively and they are also responsible for the work to be carried 

out during after office hours and holidays including day-to-day, preventive & 
periodic maintenance work, break down maintenance and execution work  
along with the maintaining all the required records i.e. complaint Job card, DG 
set log book, shut down records, break down record, DG set / Lifts Service 
report etc. 

6.2 In addition to supervisors, for organizing and implementing the maintenance 

schedule, the contractor shall depute two electrician (minimum qualification ITI 

or proper electrical wireman`s license/ certificate) with minimum one year 

experience for both the sites.  

6.3 Two electrician at Pusa campus and Two electrician at SVM campus starting 

from 8.00 A.M. to 6.00 P.M. from Monday to Saturday having thorough 

knowledge of HT & LT system and distribution system including knowledge of 

fault diagnosis and rectification of fault thereof. Maintenance that may require 

shut down to be carried out on Sunday. No extra payment will be paid if time is 

extended in any day or staff is required for maintenance on Sunday/Holidays. 
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Violation of this condition will result in deduction of amount due to the 

contractor from his bill as per applicable tender penalty clauses and decision of 

Director NIScPR in this matter shall be final.  DG set operation is to be arranged 

from 8:00 AM to 6:00 PM from Monday to Saturday and accordingly staff may 

be arranged for deployment.  

6.4 Mere deployment of MAN POWER does not fulfil the obligation of contract. 

Contractor will be responsible for satisfactory maintenance of all the systems 

under the scope of contract and smooth functioning of electrical services in the 

NIScPR. 

6.5 During any breakdown, monthly, quarterly, half yearly and yearly maintenance 

(all to be carried out Sunday or holiday), if required, more skilled/un-skilled 

workers may be deployed by the contractor to complete the work without much 

interruption of electricity supply to different/any part of the building and no 

extra payment will be given to the contractor. 

6.6 In case of break down immediate action must be taken to rectify the fault and 

restore the supply within reasonable time as considered by NIScPR. Failing 

which penalty clause will be invoked. 
6.7 The workers of the contractor should not below the age of 18 years and above the age 

of 55 years as on the date of contract is effective Contractor will have to submit age 

proof of all their workers, if asked. The contractor would be bound to replace such 

worker(s) whose conduct and services are not found satisfactory by the NIScPR or 

authorised representative. 

 

7 General Maintenance (Common for Pusa and SVM Campus buildings) 

 

7.1 Periodicity of various general operation and maintenance activities at site. 

7.1.1 Attend the substation cleanliness and proper functioning of the equipment – 

Daily. 

7.1.2 Maintain record of each equipment as per daily schedule or as directed by 

the Engineer-in-Charge – Daily. 

7.1.3 Attend to cleaning of distribution areas daily. 

7.1.4 Contractor to provide complete tool kit for his worker’s/ electrician. 

 

7.2 General Precautions to be Observed for Daily Maintenance 

 

7.2.1 Contractor is to ensure that all the installations and accessories provided for 

different installations are in their positions, levels, directions etc. The 

contractor should have their maintenance people accessible either by person 

or by phone during or after office hours and if called for one to attend to 

work for repairing, rectification or servicing or as required for the smooth 

functioning of sub-station, etc. 
 

8 STATUTORY OBLIGATIONS: (Common for Pusa and SVM Campus buildings) 

 

Person deployed for maintenance / operation work should be covered with 
insurance by the Contractor against any accident for which personal injury or loss 
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of life may take place. No compensation will be given by the CSIR-NIScPR for 
any reason what so ever. It is to be explicitly undertaken by the Contractor that 
all statutory and legal requirements in respect of the manpower deployed by the 
Contractor shall be fulfilled by the Contractor themselves and CSIR shall not be 
responsible in any manner directly or indirectly. However, Contractor’s failure to 
fulfill any of the obligations hereunder and /or under the said acts, rules/ 
regulations and/or any bye-laws or rules framed under any of contract labour acts, 
CSIR-NIScPR shall be entitled to recover any of such losses or expenses which 
it may have to suffer or incur on account of such claims, demands, loss or injury 
from the contractor’s monthly payments. 
Any statutory obligation as may be required by the Government including the 
Central Electricity Authority, Govt. of India / Directorate of Electricity, Govt. of 
New Delhi should be fulfilled by the Contractor on their part.  
The contractor shall be responsible for compliance of all statutory labour rules 
and regulations as per applicable prevailing Minimum Wages Act. 

 

8.1.1 The contractor’s supervisor shall be available at all times for receiving 

instructions from the NIScPR. He shall also attend all site meetings & co-

ordination meetings & arrange to carry out work smoothly as per the agreed 

time schedule. Any instruction given to the site supervisor shall be construed 

as if the same is given to the contractor.  

8.1.2 Contractor shall maintain site register for giving written instruction by site 

in charge/ engineer. (If any written complaint/ instruction in register at the 

site supervisor is responsible for sort out the problem or inform the 

contractor). 

8.1.3 The supervisor shall maintain register for marking the attendance by HT/ LT 

contractor staff, which can be seen/verified by the Incharge or an authorized officer of 

NIScPR periodically.  

8.1.4 The contractor shall provide a complete list of the Electrician and Supervisor to 

be deployed in this office indicating their names, father's name, local address, 

with stamped photographs and permanent home address on company's letter 

head to the In-charge of NIScPR. Any changes in the list will be immediately 

informed subsequently with all the above details. The successful contractor 

should submit full details of the individual employee along with their individual 

Bank Account, ESI and EPF Account No. or a proof there in (copies of the 

respective applications of the individuals may be attached) by 10th day of the 

implementation of the contract.  

8.1.5 The contractor shall issue photo-identity cards to his personnel deployed in the 

building for performing duty, which will be signed by him and displayed by them on 

their person while they are in the premises of NIScPR.  

8.1.6 To ensure payment on the basis of current minimum wages applicable as per 

Central Govt. rates to the manpower deployed at site. The contractor shall be 

liable for payment of wages in time. The payment of wages to the contractor’s 

employee should be made through RTGS/NEFT/Account Payee cheque. NIScPR 

reserves the right to check periodically payment of wages made by him to 

HT/LT personnel deployed.  
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8.1.7 It shall responsibility of contractor to ensure that he pays his employee’s wages 

before 10th day of each month, which are not less than minimum wages 

prescribed as per Central Govt. rates required under the labour act. In the event 

of contractor’s failure to pay the minimum wages by 10th day of each month and 

the fault of non-payment of workers found at contractor end than a penalty 

leading to a deduction of 10 % of the total amount of bill for a particular month 

may be imposed. 
8.1.8 The contractor may quote a Lumpsum annual amount including any future 

increase in the minimum wages of the services to be provided. The amount 

finally agreed upon by both the parties shall not be increased on any ground 

whatsoever during the contract period. 

8.1.9 The contractor shall pay his workers not below the rates of minimum wages 

admissible time to time under various labour laws and shall be responsible for 

fulfilling all his obligations towards the persons deployed under law namely 

minimum wages act as admissible and amended from time to time at his own 

expenses. He will bear employers share for the statutory share as well as 

employees share before due dates. 

8.1.10  EPF & ESI shall be deposited by the contractor. 

8.1.11  The quoted rates must be inclusive of all taxes like GST, labour cess, EPF and 

ESI etc. 

8.1.12  Labour cess, Income Tax and GST as per rule will be deducted from the 

running account and final bills. 

8.1.13  The contractor shall submit details of names, parentage, residential address, age, etc 

of the persons deployed by him in the premises of the CSIR, for the purpose of proper 

identification of the employees of the contractor deployed at various sites. He shall 

issue identity cards bearing their photographs/ identification and such employees shall 

display their identity cards at the time of duty. 

8.1.14  While quoting for Sub Head: I, the contractor will ensure that his rates are in 

accordance with the Central Government Current Minimum Wages for labour. 

8.1.15 The contractor shall at their own cost, if required, take necessary insurance cover in 

respect of the aforesaid services rendered to NIScPR/CSIR and shall comply with the 

statutory provisions of relevant Contract Labour (Regulation & Abolition) Act, 1970; 

Employees State Insurance Act; Workman's Compensation Act, 1923; Payment of 

Wages Act, 1936; The Employees Provident Fund (and Miscellaneous Provisions) 

Act 1952; The Payment of Bonus Act 1965; The Minimum Wages Act, 1948; 

Employer's Liability Act, 1938; Employment of Children Act, 1938 and/or any other 

Rules/regulations and/or statutes that may be applicable to them and shall further 

keep the CSIR indemnified from all acts of omission, fault, breaches and/or any claim, 

demand; loss; injury and expense arising out from the non compliance of the 

aforesaid statutory provision. Contractor's failure to fulfill any of the obligations 

hereunder and/or under the said Acts, rules/regulations and or any bye-laws or rules 

framed under or any of these, the CSIR shall be entitled to recover any of the such 

losses or expenses which it may have to suffer or incur on account of such claims, 

demands, loss or injury from the contractor s monthly payments.  

8.1.16 No HT/LT deployed personnel will be permitted to use any part of the NIScPR 

complex for residential purpose except in exceptional circumstances with the 

permission of the Director, NIScPR. 
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8.1.17 Non-compliance with any of the conditions by contractor will lead to termination of 

contract and forfeiture of the amount of Bank-Guarantee/FDR as per decision of the 

authority. 
8.1.18 The payment of the HT/LT contract will be made on monthly basis within ten 

working days from the date of receipt of the contractor's bill in duplicate, duly pre-

receipted on revenue stamp and complete in all respect. The contractor has to ensure 

that while discontinuing his staff member, he/she should be paid wages as well as 

other allowances at the time of his/her discontinuation.  

8.1.19 Arbitration: In the event of any question. Dispute/differences arising under this 

agreement or in connection herewith (except as to matters the decision of which is 

specifically provided under this agreement) the same shall be referred for the sole 

Arbitration to Director General. CSIR or his nominee. The award of the arbitrator 

shall be final and binding on the parties. In the event of such arbitrator to whom the 

matter is originally referred to being transferred or vacating his office or resigning or 

refusing to work or neglecting his work or being unable to act for any reason 

whatsoever the Director-General CSIR shall appoint another person to act as 

Arbitrator in place of the outgoing Arbitrator in accordance with the terms of this 

agreement and the persons so appointed shall be entitled to proceed with the reference 

from the state at which it was left by his predecessor. The Arbitrator may from time to 

time, with the consent of all the parties, enlarge or extend the time for making (and 

publishing) the award. The Arbitrator may give interim award(s) and/or directions, as 

may be required. Subject to the aforesaid provisions, the Arbitration Act. 1940 and 

the rules made hereunder and any modification thereof from the time being in force 

shall be deemed to apply to the arbitration proceedings under the clause. The venue of 

the arbitration shall be Delhi.  

8.1.20 Indemnification: 1. That the contractor shall keep the NIScPR indemnified against 

all claims whatsoever in respect of the manpower deployed by the contractor. In case 

any employee of the contractor so deployed enters in dispute of any nature 

whatsoever it will be the primary responsibility of the contractor will be to contest the 

same. In case NIScPR is made party and supposed to contest the case the NIScPR 

will be reimbursed for the actual expenses incurred towards Counsel fee and other 

expenses which shall be paid in advance by the contractor to NIScPR on demand. 

Further, the contractor shall ensure that no financial or any other liability comes on 

NIScPR in this respect of any nature whatsoever and shall keep NIScPR indemnified 

in this respect.  
2. The contractor shall further keep the NIScPR indemnified against any loss to the 

NIScPR property and assets. The NIScPR shall have further right to adjust and/or 

deduct any of the amounts as aforesaid from the payments due to the contractor under 

this contract. 

8.2 Corrupt or Fraudulent Practices: 

 

8.2.1  Bidders & Suppliers shall observe the highest standard of ethics during the 

procurement and execution of the contract. 

8.2.2 The Purchaser will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

8.2.3 The purchaser will declare a firm ineligible, either indefinitely or for a stated 

period of time, to be awarded a contract if it at any time determines that the firm 
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has engaged in corrupt or fraudulent practices in competing for this bid, or in 

executing the contract. 

 

8.3 In case failure of power from power supply agency, liasioning with the official of that 

agency is to be done by contractor for restoration of power. Letter / correspondence, if 

any, shall however be signed by the authorized representative of the NIScPR. 

 

8.4 The firm will be responsible for the security/insurance of their staff working at site and 

NIScPR will not be responsible in any manner in case of any accident / mis-

happening. 

 

The contractor shall abide by all applicable laws including all labor laws and welfare laws ESI, 

EPF, Bonus, Income tax, Service tax or any other tax levied by govt., and shall adopt all required 

welfare measures for the contractor employee and discharge all other obligations concerning 

thereto. The contractor shall furnish adequate proof to NIScPR in this regard. 
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INDENTURE FOR SECURED ADVANCE 
 
This indenture made the ______ day of _______ 200 between ____________________________ 
(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his heirs, executors, administrators and permitted assignees) of the one part and 
Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies 
Registration Act 1860 (hereinafter called the Employer which expression shall include its successors and 
assignees and authorized officers of the Society) of the other part. 
WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the 
contractor has agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advances on the security of materials absolutely belonging to him and brought by him to the site of the 

works the subject of the said agreement for use in the construction of such of the works as he has 
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour 
and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of Rs. 
____________ (Rupees ______________________) on the security of materials the quantities and other 
particulars of which are detailed in accounts of secured advances attached to the running account Bill for 
the said works signed agreement and in consideration of the sum of Rs. ______________ on or before 
the execution of these presents paid to the contractor by Employer (the receipt whereof the contractor 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 
contractor doth hereby covenant and agree with the Employer and declare as follows:- 
1. That the said sum of Rs. __________ advanced by the Employer to the contractor as aforesaid and all 
or any further sum or sums advanced as aforesaid shall be employed by the contractor in or towards 
expediting the execution of the said works and for no other purpose whatsoever. 
2. That the materials detailed in the said account of secured advance which have been offered to and 
accepted by the Employer as security are absolutely the contractor’s own property and free form 

encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security for materials which are not absolutely his own property and free form 
encumbrances of any kind and the contractor indemnifies the Employer against all claims to any materials 
in respect of which and advance has been made to him as aforesaid. 
3. That the materials detailed in the said account of secured advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the contractor solely in the execution of the said works in 

accordance with the directions of the Engineer and in the term of the said agreement. 
4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protections against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the sit of the said works in the contractor’s 
custody and on his own responsibility and shall at all times be open to inspection by the Employer or any 
officer authorized by him. In the event of the said materials or any part thereof being stolen, destroyed 
or damaged or becoming deteriorated in a greater degree that is due to reasonable use and wear thereof 
the contractor will forthwith replace the same with other materials of like quality or repair and make good 
the same as required by the Engineer. 
5. That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Employer or any officer authorized by him on that behalf. 
6. That the advances shall be repayable in full when or before the contractor receives payments from the 
Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. However, if any intermediate payments are made to the contractor on account of work done 
then on the occasion of each such payment the Employer will be at liberty to make a recovery from the 
contractor’s bill for such payment by deducting there from the value of the said materials then actually 
used in the construction and in respect of which recovery has not been made previously, the value for 
this purpose being determined in respect of each description of materials at the rates at which the 
amounts of the advances made under these presents were calculated. 
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7. That if the contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms of provisions of the said agreement or of these presents the total amount of 
the advance of advances that may still be owing to the Employer shall immediately on the happening of 
such default be repayable by the contractor to the Employer together with interest thereon at twelve per 
cent per annum from the date or respective dates of such advance or advances to the date of repayment 
and with all costs charges, damages, and expenses incurred by the Employer in or for the recovery 
thereof or the enforcement of this security or otherwise by reason of the default of the contractor and 
the contractor hereby covenants and agrees with the Employer to repay and pay the same respectively to 
him accordingly. 
8. That the contractor hereby charges all the said materials with the repayments of the Employer of the 
said sum of Rs. _________ and any further sum or sums advanced as aforesaid and all costs charges, 
damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 
declared that notwithstanding anything in the said agreement and without prejudice to the powers 
contained therein if and whenever the covenant for payment and repayment herein before contained 
shall become enforceable and the money owing shall not be paid in accordance therewith the Employer 
may at any time thereafter adopt all or any of the following courses as he may deem best :- 
a. Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of 
the contractor in accordance with the provisions in that behalf contained in the said agreement debiting 
the contractor with the actual cost of effecting such completion and amount due in respect of advances 
under these presents and crediting the contractor with the value of work done as if he had carried it out 
in accordance with the said agreement and at the rates thereby provided. If the balance is against the 
contractor he is to pay same to the Employer on demand. 
b. Removed and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the Employer under these 
presents and pay over the surplus (if any) to the contractor. 
c. Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
contractor under the said agreement. 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the said 
advance shall not be payable.  
In witness whereof the said _________ and _________ by the order and under the direction of the 
Employer have hereunto set their respective hands the day and year first above written. 
 
Signed sealed and delivered by the said           contractor : _______________________________ 
 
In the presence of 
Signature: ________________________________ 
 
Address :_________________________________ 
 
Signed by : _______________________________ 
 
 
By the order and direction of the                   Employer :_________________________________ 
 
In the presence of 
 
Signature : _______________________________ 
 
Name : __________________________________ 
 
Address : ________________________________ 
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                                              PERFORMANCE GUARANTEE 
 

 

To 
Council of Scientific & Industrial Research 
In consideration of Council of Scientific & Industrial Research (hereinafter) called “The 
Council” having awarded to M/s. 
___________________________________________________________ a Company registered under the 
Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said 
contract under the terms and conditions of an Agreement dated ___________ made between the Council 
and the Contractor hereinafter called the said agreement and Council agreed to accept a Deed of 
Gurantee as hereinafter provided for Rs. __________ (Rupees _________________________________ 
only) from a Scheduled Bank towards due performance of the contract by the Contractor as per t he 
terms and conditions of the contract on the condition that the Bank on demand from the Council and 
without demur pay to the Council the aforesaid amount. 
 
2. We, _______________________________ BankLtd., (hereinafter) referred to as the ‘bank’ do hereby 
undertake to pay to the Council and amount not exceeding Rs. _________ against loss or damage 
caused to or suffered or would be caused to or suffered by the Council by reasons of any breach or 
breaches of any of the terms of conditions of the said agreement by the said contractor. 
 
3. We, _____________________ Bank Ltd., do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demur, merely on a demand from the Council by stating the amount 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Council for 
reasons of any breach by the said contractor(s) of any of the terms & conditions contained in the said 
Agreement or by reason of the contractor(s) failure to perform the said Agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_____________________. 
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six months 
after the completion of all works under the said contract which according to the terms of the said 
contract should be six months from the probable date of completion viz., the ___________ day of 
_____________________. If, however, the period of the completion of the works under the said contract 
is for any reason extended and upon such extension if the Contractor fails, before the terms of this 
guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay 
to Council the said sum of Rs. __________________ or such lesser sum as Council may demand. 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 
 
6. Notwithstanding anything hereinbefore contained, t he liability of the Bank under this guarantee is 
restricted to Rs. ______________ (Rupees _________________________________ only) and claim or 
demand under this guarantee is presented to the Bank within six months from that date all the rights of 
Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all 
obligations hereunder. 
 
 


	NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND
	POLICY RESEARCH (NIScPR)
	NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND (1)
	POLICY RESEARCH (NIScPR) (1)
	NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND (2)
	POLICY RESEARCH (NIScPR) (2)
	Pusa Campus: Dr. K S Krishnan Marg (Near Pusa Gate) New Delhi-110012
	SVM Campus: 14, Satsang Vihar Marg, New Delhi - 110067
	DECLARATION BY THE TENDERER


