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                  NATIONAL INSTITUTE OF SCIENCE COMMUNICATION AND 

POLICY RESEARCH (NIScPR) 

Dr. K S Krishnan Marg (Near Pusa Gate) New Delhi-110012 
 

NOTICE INVITING TENDER 
 

1. Item rate tenders in two cover (stage) system, are hereby invited, online through e-

tendering portal h t t p : / / e t e n d e r s . g o v . i n , for the work of “Refilling of fire Extinguishers 

at both campuses of CSIR-NIScPR, Pusa Campus and S.V. Marg Campus New 
Delhi” from the contractors having worked with CPWD, Railways, MES, Post & Telegraph 

Department State PWD’S, National Laboratories/Institutes, Govt. Organization, Semi - Govt. 

Organization,  CSIR Laboratories  and  have successfully carried out at least one or two or three 

similar works of 80% or 60% or 40% value of the estimated cost amounting to not less than  Rs. 

35,711 / Rs. 26,783 / Rs. 17,856/- respectively or above in a single contract during within last Seven 

years ending last day of month previous to the one in which tenders are invited.  The tenderers 

are required to produce proof of fulfilling these conditions, satisfactory completion 

certificates along with copy of GST No. And PAN No.  
2.  Estimated cost of the work is Rs. 44,639/- (Rs Forty Four Thousand Six Hundred Thirty 

Nine only) and is based on market rates. 

3.  Time for carrying out the work will be 45 days and the date of commencement shall be 

reckoned from the tenth day of issue of award letter. Rates quoted shall remain valid throughout 

the contract period. However, the contract may be extendable for one year on mutually agreed upon terms 

and conditions, if the service rendered were found to be satisfactory. 

4.  Tender fee (non-refundable) Rs 500/- and Earnest Money deposit Rs. 1300/- are to 

be deposited through RTGS/NEFT in favour of Director, NIScPR (Canara Bank, Pusa, 

delhi A/c No. 110003874485, IFSC Code: CNRB0019100) 
5.  The entire bid document contains the following: 

A. Document related to eligibility criteria (cover-1) 

B. Financial Bid, complete tender documents (Cover-2) 
 

Documents to be uploaded in support of eligibility: 

i) Receipt of deposit of ‘Tender Cost’ and ‘EMD’ 

ii) Experience certificates of similar works completed as per NIT, the completion 

certificate should contain all necessary information including date of start, completion 

amount and scope of work etc. 

iii) Copy of Valid GST registration number & PAN Card 

iv) Declaration /undertaking as per annexure-I 

6.  The entire document uploaded by the eligible agencies, shall be opened in two stages, in 

the presence of tenderers or their representatives if any. 

7.  The entire document uploaded by the eligible agencies, shall be opened in two stages, in 

the presence of tenderers or their representatives if any. 

Stage 1: Documents related to eligibility criteria will be opened by TOC on specified date and 

time. The bidders shall be qualified after scrutiny of the credentials submitted by the tenderers. 

All documents scanned & uploaded by the agency, should be clearly visible. If any of the above 

http://etenders.gov.in/
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documents is found missing/not clear in reading or non-satisfactory, the tender shall be 

rejected. No further clarification shall be sought from the tenderer. The decision of T.O.C. shall 

be final. Financial bid of such agencies shall not be opened. 

Stage 2: Financial bids shall be opened only of qualified bidders on notified date and time. In 

envelop-II the bidders should upload the complete tender document including BOQ carefully. In 

case any documents (original tender document & BOQ) is found tempered / incomplete / missing 

/ unreadable etc., the tender shall be rejected. No further clarification shall be sought from the 

tenderer. The decision of T.O.C. shall be final. Financial bid of such agencies shall not be 

considered. The T.O.C. will check firstly appropriateness of tender document folder. If it is 

found satisfactory then only the committee will open the BOQ folder. 

The notification shall be available on the website. 

 

The critical dates are as follows: 

 

Sl. No. Schedule of activities  Date and time 

1 Publish date on CPP Portal 17.09.2025 at 3.00 P.M. 

2 Bid document downloaded date 17.09.2025 at 3.30 P.M. 

3 Bid submission start date 17.09.2025 at 3.30 P.M. 

4 Bid submission end date 29.09.2025 at 3.00 P.M.  

5 Prequal. Bid opening date (cover-I) 30.09.2025 at 3.00 P.M. 

6 Financial bid opening date (Cover-II) To be intimate later on 

 

The certified copies of all credential related to eligibility criteria are to be submitted by the 

lowest bidder within a week of opening of financial bid (which has been uploaded for tender). In 

case the lowest bidder fails to submit the said document, the tender may be rejected without any 

notice. 
 

8.  The instructions for the submission of e-tender are available on the CPP portal i.e., 

http://etenders.gov.in/eprocure/app under the instruction for online bid submission. All the 

intending tenders are requested to go through the instructions before entering into the process of 

e-tendering. 

9.  The tendered are advised to go through website to see corrigendum/addendum, if any for 

detail please log on www.NIScPR.res.in or http://etenders.gov.in . 

10. The tenderer shall submit an affidavit as per Annexure-I, The scanned copy of affidavit 

shall be uploaded in Cover-I and the original copy to be submitted by L-1, within one week of 

opening of financial bid. 
 

11. The Employer does not bind himself to accept the lowest or any tender and reserves to 

himself the right of accepting the whole or any part of the tender and the tenderer shall be bound 

to perform the same at the rates quoted. 

 

12. Canvassing in connection with the tenders is prohibited and the tenders submitted by the 

contractor who resort to canvassing are liable for rejection. 

13. The tenderer shall not be permitted to tender for works in the concerned unit of NIScPR 

in which a relative is posted in the grade between controller of Administration and Concerned in-

http://etenders.gov.in/eprocure/app
http://www.niscair.res.in/
http://etenders.gov.in/
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charge (both inclusive). He shall also intimate the names of persons who are working with him in 

any capacity or subsequently employed by him and who are relatives as mentioned above. 

Note: A person shall be deemed to be a relative of another if, and only if (a) they are members of 

a Hindu undivided family; or (b) they are Husband and Wife; or (c) the one is related to the other 

in the following manner: Father, Mother (including step mother), Son (including step son), Son’s 

Wife, Daughter (including step Daughter), Father’s Father, Son’s Son, Son’s Son’s Wife, Son’s 

Daughter, Son’s Daughter Husband, Daughter’s Husband, Daughter’s Son, Daughter’s Son’s 

Wife, Daughter’s Daughter, Daughter’s Daughter’s Husband, Brother (including step Brother), 

Brother’s Wife, Sister(including step sister), Sister’s Husband. 

14.  Tender submitted shall remain valid for 90 days from the date of opening for the purpose 

of acceptance and award of work. Validity beyond 90 days from the date of opening shall be by 

mutual consent. 

15.  In e-tendering, tenderer can quote the rates in figures only. The rates in words, amount of 

each item and total is generated automatically. Therefore, the rate quoted by the tenderer in 

figures to be taken as correct. 

16.  The tenderer should carefully see the contract drawings (as applicable) as no claim 

whatsoever will be entertained for any alleged ignorance thereof. 

 

17.  Before tendering, the tenderer shall inspect the site to fully acquaint himself about the 

condition in regard to accessibility of site, nature and extent of ground, working condition of site 

and locality including stacking of materials, installations of tools and plants etc., conditions 

affecting accommodations and movement of labour etc. required for the satisfactory execution of 

the work contract. No claim whatsoever on such account shall be entertained by the Employer in 

any circumstances. 

18.  If any tenderer withdraws the tender before award of work or makes any modification in 

terms and conditions of the tenders which are not acceptable to the department, then NIScPR 

shall without prejudice to any right or remedy be at liberty to forfeit 50% of earnest money. The 

tenderer shall not be allowed to participate in re-tender. 

 

19.  Full Earnest money will be fully forfeited if the contractor fails to commence the work as 

per letter of award. 

 

20.  Except writing rates in figure only, the tenderer should not write any conditions or make 

any changes, additions, alterations and modifications.  

1.2 Eligibility of Bidders:  
 

(i)  Only the registered contractors, who are also holding valid no. under the relevant statutes including the 

GST No. and PAN card. 

 

(ii) Item rate tenders in two cover (stage) system, are hereby invited, online through e-tendering 

portal h t t p : / / e t e n d e r s . g o v . i n , for the work of “Refilling of fire Extinguishers at both 

campuses of CSIR-NIScPR, Pusa Campus and S.V. Marg Campus New Delhi” from 

the contractors having worked with CPWD, Railways, MES, Post & Telegraph Department State 

PWD’S, National Laboratories/Institutes, Govt. Organization, Semi - Govt. Organization,  CSIR 

Laboratories  and  have successfully carried out at least one or two or three similar works of 

http://etenders.gov.in/
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80% or 60% or 40% value of the estimated cost amounting to not less than Rs. 35,711 / Rs. 

26,783 / Rs. 17,856/- respectively or above in a single contract during within last Seven years ending 

last day of month previous to the one in which tenders are invited.  The tenderers are required to 

produce proof of fulfilling these conditions, satisfactory completion certificates along with 
GST No. and PAN No.  
  

 

 

 

 

 

 

 

 
                                                                                                                    

(Signature of the Tenderer) 
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ADDITIONAL INFORMATION 

 

 

1. The Bidders are advised to visit the site of works to apprise themselves about the 

existing condition. This will enable them to quote for the work taking all the terms & 

conditions with consideration. 

 

 

2. Clause 29 of the General Condition of Contract (GCC) for works i.e. “ESCALATION” 

will not be applicable in “Annual Maintenance Contract” works. 

 

 

3. No material will be supplied by the department. Contractor has to arrange all the 

material and T&P for completion of the work. Selection of material to be used in the 

work will rest with the employer. 

 

 

4. The contractor shall have to dispose off all the building rubbish (Malba) accumulated 

during execution, suitably outside the campus.  

 

 

5. The work is to be carried out in running office; the contractor should plan the 

execution in such a way that working of office is not disturbed.  

 

 

6. Any damages incurred during work execution shall be rectified by the contractor at his 

own cost. 

 

 

7. Payment Terms: 

 

7.1 For Annual Maintenance Contracts Works: 

7.1.1 The payment to the firm shall be made on Quarterly/ half yearly or work 

completion basis, subject to satisfactory performance and completion of works 

as per listed scope of work. 

7.1.2 If performance is not found satisfactory, payment for that period will be 

forfeited and if un-satisfactory performance is continued then contract is liable 

to be terminated. 

 

 

7.2 For Other works: 

Running payments will be made on the request of the contractor. Only those 

works will be considered for measurement / payment which are executed as per 

specification and accepted by ‘Engineer’. The R/A payment will take into 

account clause 17 (b) of NIT pertaining to Intermediate Certificates. 
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8. Mode of of Payment: The relevant details of bank account may be furnished for 

Electronic Clearance System (ECS). The beneficiary is requested to either provide the 

Photostat copy of cancelled cheque or to take attestation from concerned bank, as a 

documentary support. 

 

8.1 Bank account no. Branch name & complete address of the bank. 

8.2 11 digit IFSC (Indian Financial System Code) of the bank. 

8.3 9 digit MICR (Magnetic ink Characters Recognition) code of the bank. 

8.4 PAN no. & TAN no. In the name of firm. 

8.5 Phone no./mobile no/ and e-mail address of the bank. 

 

9 TDS & WCT (as applicable) will be deducted from the bill. 

 

10 Performance Security: The performance security as per clause 17 ( C ) of NIT  shall be 

in either of “A Bank guarantee from a scheduled bank in the format provided in the 

tender document as Annexure- II), or in the shape of A Bankers Cheque or Demand 

Draft” 

 

11 One-month notice will be given by either party for termination of the contract during 

the tenure of contract for breach of clause or otherwise. 

 

12 Corrupt or Fraudulent Practices: 

 

12.1 Bidders & Suppliers shall observe the highest standard of ethics during the 

procurement and execution of the contract. 

 

12.2 NIScPR will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

 

12.3 NIScPR will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in competing for this bid, or in 

executing the contract. 
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Annexure-I 

 

TENDER ACCEPTANCE LETTER 

(To be given on company letter head) 
           Date: 

To, 

 The Director 

 NIScPR, 

 Dr. K.S. Krishnan Marg, 

 New Delhi-110012 

 

Sub: Acceptance of Terms & Conditions of Tender 

 

Tender No. 

 

Name of tender/Work: Refilling of fire Extinguishers at both campuses of CSIR-NIScPR, Pusa Campus and 

S.V. Marg Campus New Delhi 

 

Dear Sir, 

 

1. I/We have downloaded/obtained the tender document(s) for the above mentioned ‘Tender/work’ 

from the website(s) namely e-tendering portal https://etenders.gov.in/eprocure/app as per advertisement 

given in the above website(s). 

 

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender 

documents(including all documents like GCC, Scope of work, Annexure(s), Schedule(s), Undertaking letter 

etc., which form, part of the contract  agreement and I/We shall abide hereby the terms/conditions /clauses 

contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/organisation too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4. I/We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 

/corrigendum(s) in its totality/entirely. 

 

5. I/We do hereby declare that our firm has not been blacklisted/debarred by any Govt. Deptt./Public 

sector undertaking. 

 

6. I/We certify that all information furnished by the our firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then your department/organisation shall 

without giving any notice or reason therefore or summarily reject the bid or terminate the contract, without 

prejudice to any other rights or remedy including the forfeiture of the full said earnest money deposit 

absolutely. 

 

Yours faithfully, 

 

 

 

(Signature of the bidder, with official seal) 

 

https://etenders.gov.in/eprocure/app
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CSIR – NIScPR  

  

NEW DELHI-110012 

  

NAME OF WORK: - Refilling of fire Extinguishers at both campuses of CSIR-

NIScPR, Pusa Campus and S.V. Marg Campus New Delhi 
 

      

  

NAME OF AGENCY…………………………………………………………………………..  

  

  

   

Tender fee information   

  

  

Tender fee Rs. 500/- deposited in bank in favour of Director, NIScPR. 

 

 

  

Transaction No…..………….........………Date......…....……Bank…...........…………………..... 

  

  

  

  

EARNEST MONEY DEPOSIT INFORMATION  

 

Earnest money Rs. 893/- deposited in bank in favour of Director, NIScPR.  

 

 

 

Transaction No……………..………........ Date....…….........…Bank…….............……………  

  

 

 

  

 

 

 

 

Signature of the contractor 
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The relevant details of bank account may be furnished for Electronic Clearance System (ECS). 

The beneficiary is requested to either provide the Photostat copy of cancelled cheque or to take 

attestation from concerned bank, as a documentary support. 

 

 

BANK ACCOUNT DETAILS FOR RTGS / NEFT OF THE AGENCY  

  

 

  

1. NAME AND ADDRESS OF THE AGENCY  _______________________________  

 

 

2. NAME OF THE BANK    _______________________________  

 

 

3. ACCOUNT NUMBER     _______________________________  

 

 

4. BRANCH NAME    _______________________________  

 

 

5. MICR No.     _______________________________  

 

 

6. IFSC CODE     _______________________________  

  

  

 

 

 

 

SIGNATURE OF THE CONTRACTOR 
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CHECK LIST 

(For Issue of Tender & Submission of Bid) 

 

The Bidder must fulfils the following eligibility criteria and should submit the following 

documents with their bids failing which their bid shall be regretted our rightly) 

 

S.no. Particulars Document Attached  

(Tick As Applicable) 

Remarks 

1 Completion Certificates:  

 

From Govt. or Semi Govt. or CSIR 

organisations of satisfactory performance 

of one or two or three similar works of 

80% or 60% or 40% value respectively of 

estimated cost respectively during the last 

five financial years. 

 

 

 

Yes/No 

 

2 Copy of GST registration No.                  Yes/No  

3 Copy of PAN No.                  Yes/No  

4 EMD in shape of Demand Draft                  Yes/No  

 

 

 

 

 

 

 

 

(Signature of the tenderer duly stamped) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



13 

 

ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT MADE AT______________ this ____________ day of 

________________ BETWEEN the Council of Scientific & Industrial Reasearch, New Delhi, a 

Socirty registered under the Societies Registration Act 1860 (Herein after referred to as the 

Employer, which expression shall include its successors and assignees and authorised officers of 

the society) of the one part and ___________________ trading in the name and style of 

___________________ (herein after referred to as the contractor(s) which expression shall 

include his/their respective heirs, executors, administrators and permitted assignees of the other 

part. 

 

WHEAREAS the Employer is desirous of getting the work of _________________ done and has 

caused drawings, schedule of quantities and specifications describing the work to be prepared. 

 

AND whereas the said specifications and the schedule of quantities and other documents have 

been signed by on behalf of the parties. 

 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

1. In consideration of the payments to be made to them as herein after provided the contractor 

shall upon and subject to the conditions hereinafter contained execute and complete, the work at 

the rates specified in the attached schedule of quantities and with such materials as are provided 

for and in accordance in all respect with specifications, designs, drawings and instructions in 

writing. Time for carrying out the work will be _________ and the date of commencement shall 

be reckoned from the tenth day of issue of award letter. 

2. The Employer shall pay to the Contractor such sums as shall become payable hereunder at 

the times and in the manner specified in the said conditions. 

3. This agreement contains the following documents in addition to the pages of Articles of 

Agreement. 

(i) General terms and conditions of Contract Page No.________ to ______ 

(ii) Special terms and conditions Page No. _______ to _______ 

(iii) Indenture for Secured Advance Page No. _________ 

(iv) Original tender document alongwith the covering letter of the firm dated 

________ Page No:1 to _______ 

(v) ______________________ 

(vi) ______________________ 

(vii) ______________________ 

 

In witness whereof the parties hereto have set their respective hands the day and year herein 

above written. 

 

Signed by the Contractor               Signed by, for and on behalf of 

Employer 

In presence of       In presence of 

(1) _________________     1) _________________ 

(2) _________________     (2) _________________ 
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                                GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATION 
 
a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meanings herein assigned to them except 
where the subject or context otherwise requires. 
 
b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance 
of tender and other documents mentioned in the contents sheet attached hereto and including those to 
which only reference is made herein. 
 
WORK OR WORKS shall mean all work or works defined in schedule of quantities, specifications and such 
other work or works as the contractor may be entrusted with for carrying out under this contract. 
 
EMPLOYER: - shall mean Director General, CSIR or any officer authorized by Director General for the 
purpose. 

 
ENGINEER: - shall mean the Engineer designated by the Employer to superintend and perform other 
duties as indicated in the contract. 
 
CONTRACTOR: - shall mean the individual or Firm or Company, whether incorporated or not, under- 
taking the work and shall include the legal personal representative or such individual or the persons 
composing such Firm or Company or the successors of such Firm or Company and the permitted 

assignees of such individual or Firm or Firms or Company. 
 
SITE: - shall mean the site of the contract works including any buildings and erections thereon and any 
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 
contractor’s use. 
 
COMPENSATION: - shall mean all sums payable by way of compensation under any of the conditions 

shall be considered as reasonable compensation without reference to the actual loss or damage sustained 
and whether or not any damage sustained, and whether or not any damage shall have been sustained. 
Words imputing persons include firms and corporations; words imputing the singular only also include the 
plural and vice versa where the context so required . 
The headings are given to the clauses for convenience and they will not limit the meaning or scope of the 
clauses in any way. 
 

2. DRAWINGS AND SPECIFICATIOS 
 
The contractor shall execute whole and every part of the work in the most substantial and workmanlike 
manner both as regards material and otherwise in every respect in accordance with the specifications. 
The contractor shall also conform exactly and faithfully to the design, drawings and instructions given in 
the respect of the work by Engineer. The contractor shall be furnished free of charge one copy of such 
specifications and all such designs, drawings and instructions as are not included in the printed 

publications. 
 
3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
a) The contractor shall provide at his own cost all materials including cement & steel, plants, tools, 
appliances, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution 
of the work whether original, altered or substituted and whether included in the specifications or other 
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documents forming part of the contract or which may be necessary for the purpose of satisfying or 
complying to the requirements of Engineer, as to any manner as to which under these conditions he is 
entitled to be satisfied together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with means and materials necessary for the 
purpose of setting out works and counting, weighing and assisting in the measurement or examination at 
any time and from time to time of the work or materials. Failing his so doing, the same may be provided 
by the Engineer at the expense of the contractor and the expenses may be deducted from any money 
due to the contractor under the contract and / or from his Security Deposit. 
 
b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the 
works at this own cost. If, however, piped water is supplied by the Employer, the contractor shall pay for 
the water at one per cent of the total cost of the work done except on Electrical work, Air- conditioning 
work and Furniture work. The contractor shall make his own arrangement for water connection and 
laying of further pipelines from the source of supply of the Employer. It should be clearly understood that 
the Employer does not guarantee to maintain un – interrupted supply of water and it will be incumbent 
on the part of the contractor to make alternative arrangement for water at his own cost in the event of 
any temporary break-down in the water mains so that the progress of work is not held up for want of 
water. No claim as damages or refund of water charges will be entertained on account of such break-
downs. However, if the contractor is permitted to make his own arrangement to draw water from a well, 
hand – pump, or natural river or pond of the Employer, no charges will be made for the water drawn 
from the same, but the contractor will make good any damage done to the installation and ensure that 
the quality of water used in the work is confirming to BIS codes and provide for any treatment at his won 
cost. 
 
c) The contractor shall be allowed to construct temporary wells in Employers’ land for taking water for 
Construction purpose only after he has permission of the Employer in writing. This will be subject to the 
position that NOC for the purpose has been obtained by the contractor from statuary authorities. No 
charges shall be recovered from the contractor on this account but the contractor shall be required to 
provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, roads and 
service lines. He shall be responsible for any accident or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original condition after the wells 
are dismantled on completion of the work. 
 
d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired 
ground or water obtained from elsewhere. 
 
e) Subject to availability the Employer may supply power at only one point from where the Contractor 
shall make his own cost. These shall be in the custody of the Employer. If there is any hindrance caused 
to other works the contractor shall reroute or remove such temporary lines without any extra cost. Such 
temporary lines shall be removed after the completion of work. The cost of power consumed by the 
contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted 
from the running account bills. However, the Employer does not guarantee the supply of power and no 
compensation for any failure or short supply of power shall be entertained. 
 
4. AUTHORITIES, NOTICES & PATENTS 
 
a) The contractor shall conform to any regulation and bye-laws of any corporation and of any electricity 
supply company and authorities with whose systems the structure is proposed to be connected, and shall 
before making any variations from the drawing and specifications that may be necessitated for so 
conforming by giving written notice to the Engineer specifying the variations proposed to be made, the 
reasons for making it and apply for instructions thereon. If the compliance with this clause involves any 
extra work not included in this contract, he shall specify these items of work and the allowance of extra 
payment required on their account. 
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b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 
Authority and pay to such Authority or to any public office all fees that may be chargeable in respect of 
the works and lodge the receipts with the bill to the Engineer for reimbursement. 
 
 
 
5. RATES TO INCLUDE ALL TAXES 
 
a) Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all other 
taxes in respect of this contract and the Employer shall not entertain any claim whatsoever in this respect. 
Tendered rates are inclusive of all taxes and levies payable under the respective statutes. However 
pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by 
Statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly pays 
such taxes / levies the contractor shall be reimbursed the amount as per the rules on producing proof of 
payment so made provided such payments, if any, is not in the opinion of the Employer (whose decision 
shall be final and binding) attributable to delay in executing of work within the control of the contractor. 
 
b) The contactor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized representative 
of the Employer and further shall furnish such other information and documents as the Employer may 
require. 
 
c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to 
the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that 
the same is given pursuant to this condition together with all necessary information relating thereto. 
 
d) SUFFICIENCY OF TENDER  
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of the tender for the works and the rates and the prices quoted in the schedule of items, 
which rates and the prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and maintenance of the works. 
 
6. MATERIALS 
 
a) If the specification of schedule of items provide for the use of any material to be supplied by the 
Employer’s stores or if it is required that the contractor shall use certain stores to be provided by the 
Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to procure 
and shall be supplied such materials and stores as are from time required to be used by him for the 
purpose of the contract only and value of the materials us supplied at the rates specified in the said 
schedule of materials and of the quantities incorporated in the work may be set off or deducted from any 
sums then due, or thereafter to become due to the contractor under the contract or otherwise or against 
or from the Security deposit. All materials so supplied to the contractor by the Employer shall remain the 
absolute property of the Employer and the contractor shall be the trustee of the materials so supplied / 
procured and the said materials shall not be removed / disposed off from the site of the work on any 
account and shall be at all times open for inspection by the Engineer of Employer. The contractor shall 
bear all incidental charges for cartage, storage and safe custody of all materials and against damage due 
to dampness, rain, sun, fire and theft and be fully responsible for their storage and maintenance. Any 
such material unused and in perfectly good condition in the opinion of the Employer at the time of the 
completion of work or termination of the contract, or earlier shall be returned to the Employer at a place 
directed by Engineer at contractor’s cost and at rates stipulated in the said schedule but in case the 
Employer decides not to take back the materials the contractor shall have no claim for compensation on 
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account of any such materials supplied to him as aforesaid being unused by him or for any wastage or 
damage to any such materials. 
 
b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor 
shall procure the same and complete the work in tine after due intimation and approval of the Employer. 
The difference in price (between his procurement price and price shown in the schedule) shall be paid to 
the contractor. However in case approval of the Employer is not given, only suitable extension of time 
would be considered and no other claim of compensation / damages shall be payable by the Employer. 
c) After completion of the work or on determination / termination of the contract, the theoretical quantity 
of cement to be used in work shall be calculated on the basis of statement showing quantity of cement to 
be used in different items of work provided in current Schedule for the purpose printed by CPWD. In case 
any item is executed for which the standard constants for the consumption of cement are not available in 
the above mentioned statement or cannot be derived from this statement, the same shall be calculated 
on the basis of standard formula to be laid down by the Engineer. Over this theoretical quantity of 
cement, shall be allowed a variation up to 3% plus/minus for works estimated cost of which as put to 
tender is more including authorized variation, if not returned by the contractor, shall be recovered at 
twice the issue rate, without prejudice to the provision of other conditions regarding return of materials 
governing the contract. In the event of its being discovered that the quantity of cement which is less than 
the quantity ascertained as herein before provided (along with variation on minus side as stipulated 
above) the cost of quantity of cement not so used, shall be recovered from the contractor on the basis of 
stipulated issue rates and cartage to site. 
 
d) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement 
or structural steel sections (each diameter/section or category shall be considered separately) except that 
the theoretical quantity of the steel shall be taken as the quantity required as per design or as authorized 
by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical 
quantity 2% plus/minus shall be allowed as variation due to wastage. 
 
e) The provision of foregoing sub-clause shall apply Mutatis – Mutandis in the case of cables (other than 
under – ground cables), wires, conduits / GI pipes, GI/MS sheets used in various items of work shall be 
calculated on the basis of measurements recorded in the measurement books for the purpose of payment 
and for assessing the consumption of materials used in the works. Over this quantity a variation of 5% 
plus shall be allowed for wastage of materials during execution in case of cables (other than under – 
ground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets. 
 
f) The provisions made above are without prejudice to the right of the Employer to take action against 
the contractor under the conditions under the contract for not doing the work according to the prescribed 
specifications. 
 
g) In case of easy availability of approved quality of cement and steel in the open market it will be 
Employer’s discretion to make these items as contractor’s supply. 
 
7. TESTING OF MATERIALS 
The contractor shall provide assistance, instruments, materials, labour and any other arrangement 
normally required for testing, checking of materials and workmanship as stipulated in the specifications 
and by statutory authority at his own cost. The Employer has the right to appoint the testing authorities. 
In case Engineer desires testing of materials from the testing authorities the contractor shall arrange for 
the same. The testing fee of the testing authorities shall be borne by the Department, if the tested 
materials are found to be conforming to laid down specifications. In case after testing the materials are 
not found as per specifications then the testing fee shall be borne by the contractor. Failing his so doing, 
the same shall be provided by the Engineer at the expense of the contractor and the expenses shall be 
deducted from any money due to the contractor under the contract and / or from the Security Deposit or 
proceeds thereof or of a sufficient portion thereof. 
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8. CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN 
a) The contractor shall give all necessary personal superintendence during the execution of the work and 
as long as thereafter as the Engineer may consider necessary until the expiration of the Defects Liability 
Period. The contractor shall employ competent Site Engineer/ Foreman as detailed in ”special conditions” 
and as approved by the Engineer whose qualification must conform to be requirement specified by the 
Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, 
explanations, instructions or notices given by the Engineer to such Site-Engineer or Foreman or any other 
authorized agent shall be held to be given to the contractor. In case contractor fail to provide engineering 
personnel as given in special conditions, the Employer shall have right to appoint the necessary 
engineering personnel requisite staff needed for proper Superintendence of work at the cost of contractor 
for the period of currency of contract inclusive of defect liability period. 
 
b) The contractor shall on the request of the Engineer immediately dismiss from the works any person 
employed thereon who may in the opinion to the Engineer be unsuitable or incompetent or who may in 
the opinion of the Employer misconduct himself. 
 
9. ACCESS 
 
a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to 
the works and / or workshops, factories or other places the material are being prepared or constructed 
for the contract and also to any place where the materials are lying or from which they are being 
obtained and the contractor shall give every facility to them for inspection. Except the representatives of 
statutory authorities and those mentioned above no other person shall be allowed on the works at any 
time without the permission of the Engineer. 
 
b) If any work is to be done at a place other than the site of works, contractor shall obtain written 
permission of the Engineer. 
 
10. VARIAITON & PRICE FOR VARIATION 
 
a) The Engineer with the approval of the Employer shall have power to make any alteration / omissions / 
additions and / or substitutions from the original specifications, drawings, designs, and written 
instructions and such alterations, omissions, additions, substitutions shall not invalidate the contract and 
any altered, additional, or substituted work which the contractor may be directed to do in the manner 
specified above as part of the work shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work subject to the variation limits prescribed hereunder. In 
case deviations of agreement quantities exceed the prescribed limits, then the rates for quantities 
exceeding the prescribed limits shall be determined on market rate basis. The rates for such altered, 
additional or substituted work under this clause shall be worked out in accordance with the following 
provisions in their respective order!. 
 
b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, 
the contractor is bound to carry out the altered, additional, or substituted work at the same rates as are 
specified in the contract for the work. 
 
c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract 
for the work, the rates will be derived from the rates for a similar class of work as are specified in the 
contract for the work. 
 
d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the date 
of receipt of the order to carry out the work through notice in writing, inform the Engineer of the rate 
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which it is his intention to charge for such class of work, supported by analysis of the rate claimed which 
shall be based on actual cost of work plus 10% as contractor’s profit and over – heads except in case of 
departmental materials for which contractors profit and over- heads shall be 2.5 %. When such notice 
has been given, the Engineer with the consent of the Employer may agree to such a rate but if the 
Engineer does not agree to the contractor’s rate the Engineer may cancel his order to carry out such 
class of work and arrange to carry out in such a manner as he may consider advisable. 
 
e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates 
of items falling under the clause. 
 
f) Variation limits prescribed is as under: 
 
(i) Building work 30% 
(ii) Maintenance / Emergency works 50% 
(iii) Foundations works 100% 
(iv) Services works 30% 
 
11. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 
 
a) The Engineer shall have powers to require the removal from the site of all materials and work which in 
his opinion are not in accordance with specifications and in case of default, the Engineer shall be at 
liberty to employ other persons to remove the same without being answerable or accountable for any 
loss or damage that may happen or arise to such materials to be substituted thereof and in case of 
default the Engineer may cause the same to be supplied and all costs which may attend such removal 
and / or substitution are to be borne by the contractor. 
 
b) If it shall appear to the Engineer or to the Employer based on audit / technical examination that any 
work has been executed with unsound, imperfect, or unskillful workmanship or with materials of any 
inferior description, or that any materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, 
any defects, shrinkage or other faults which may appear within the defects liability period of twelve 
months from the date of completion arising in the opinion of the Engineer, the contractor shall on 
demand in writing which shall be made within twelve months of the completion of the work from the 
Engineer specifying the work, materials, articles defects or other faults complained of notwithstanding 
that the same may have been passed, certified and paid for, forthwith rectify, or remove and reconstruct 
the work so specified in whole or in part, as the case may require or as the case may be, remove and 
reconstruct the work so specified in whole or in part, as the case may require or the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials or articles at 
his own cost. In case of any such failure, the Engineer may rectify or remove or re-execute the work or 
remove and replace with others, the material or articles complained of as the case may be at the risk and 
cost in all respects of the contractor. 
 
c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such 
work to remain, and in that case make allowance for the difference in value, together with such further 
reduction as in his opinion may be reasonable. However, this will not cover those works which are not 
technically acceptable. 
 
d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the 
works in all respects in accordance with the terms and conditions of this contract, or from his liability to 
make good all defects. 
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12. WORKS TO BE OPEN FOR INSPECTION 
 
a) All work during course of execution or executed in pursuance of the contract shall at all times be open 
to the inspection and supervision of the Engineer and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the intention of the Engineer to visit 
the works shall have been given to the contractor, either himself be present to receive order and 
instruction or have a responsible agent duly accredited in writing present for that purpose and shall made 
all arrangements inclusive of excavation & dismantling, if required. 
 
b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up 
or otherwise placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is so covered up or placed beyond 
the reach of measurement and shall not cover up and place beyond the reach of measurement, any work 
without the consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven 
days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement 
without such notice having been given or the Engineer’s constant obtained the same shall be uncovered 
at the contractors expense or in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed. 
 
 
13. ASSIGNMENT OR SUB-LETTING 
 
a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the 
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so or if any bride, 
gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person 
in the employment of the Employer in any way directly or indirectly interested in the contract, the 
Employer shall have the power to adopt any of the courses specified under clause – 23 as may be best 
suited to the interest of the Employer and in the event of any of the courses being adopted the 
consequences specified in the said clause shall ensure. 
 
b) Where the contractor is a partnership fire, the approval in writing of the Employer shall be obtained 
before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement hereunder the partnership firm would have the right to 
carry out the work be deemed to have been assigned or sublet in contravention of clause 13  
(a) and the same action may be taken and the same consequences shall ensue as provided in the said 
clause 13 (a). 
 
14. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES 
 
The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights, and providing barriers. He shall be responsible for all 
damages and accidents caused due to negligence on his part. No hinderance shall be caused to traffic 
during the execution of work. 
 
a) The contractor shall be responsible for all injury to persons, animals or things, and for all damage, 
whether such injury or damage arises from carelessness or accident in any way connected therewith. 
This clause shall be held to include interlia any damage due to causes as aforesaid to work, building 
(whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well as 
all damage caused to the buildings and works forming the subject of this contract by inclemency of 
weather. The contractor indemnifies the Employer and holds him harmless in respect of all expenses 
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arising from such injury or damages as aforesaid and also in respect of any award of compensation or 
damage consequent upon such claim including legal costs. 
 
b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contracted works complete and perfect in every respect and so as to make good and 
otherwise satisfy all claims for damage as aforesaid to the property of third parties. 
 
c) The contractor also indemnifies the Employer against all claim which may be made upon the Employer 
for acts during the currency of this contract by any employee or representative of an employee of the 
contractor or any sub-contractors, employed by him, for any injury to or loss or life, of such employees, 
or for compensation payable under any law for the time being in force to any workmen or to the 
representative of any deceased or incapacitated workmen. 
 
d) The contractor also indemnifies the Employer against all claims which may be made upon the 
Employer for acts during the currency of this contract by the Central / State Government or local 
Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to wages act, safety 
act in force and any amendments thereof in respect of all labour and apprentices directly or indirectly 
employed in the work under this contract. 
 
e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensation costs, charges and / or expenses arising or accruing from or in respect of any such claim 
and / or damages as aforesaid from any sum or sums due to become due to the contractor or security 
deposit. 
f) The contractor shall indemnify the Employer against any action, claim or proceedings relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the 
event of any claims made under or action brought against the Employer in respect of any such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 
own expense, to settle any dispute or to conduct any litigation that may arise therefore. Provided that the 
contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the said Employer or his 
authorized representative. 
 
15. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 
 
a) Any sum of money due and payable to the contractor including the security deposit under the contract 
may be withheld or retained by way of lien by the Employer or Government or any other contracting 
person or persons against any claim of the Employer or Government or such other persons in respect of 
payment of a sum of money arising out of or under any other contract made by the contractor with the 
Employer or Government or with such other persons. 
 
b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by 
the Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in 
the same contract or any other contract is either mutually settled or determined by the Arbitrator if the 
contract is governed by arbitration clause or by the competent court as the case may be, and that the 
contractor shall have no claim for interest or damages whatsoever on this account or any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as such to the 
contractor. 
 
16. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 
 
a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor, the Employer shall be entitled to withhold and also have a lien no retain such by 
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or sums in whole or in part from the security deposit, if any furnished as the case may be and also have 
a lien over the lien over the same pending finalization or adjudication of any such claim. In the event of 
the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit 
has been taken from the contractor, the Employer shall be entitled to withhold and have a lien to retain 
to the extent of such claimed amount or amounts referred to above, from any sum or sums found 
payable or which at any time thereafter may become payable to the contractor under the same or any 
other contract, with the Employer or any contracting person pending finalization or adjudication of any 
such claim. It is an agreed term of the contract that the sum of money so withheld or retained under the 
lien referred above, by the Employer will be kept withheld or retained as such by the Employer till the 
claim arising out of or under the contract is determined by the Arbitrator (if the contractor is governed by 
the arbitration clause) or by the competent court as the case may be and that the contractor will have no 
claim for interest or damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor. For the purpose of this 
clause, where the contractor is a partnership firm or a limited amount or amounts in whole or in part 
from any sum payable to any Partner / Limited company as the case may be, whether in his individual 
capacity or otherwise. 
 
b) The Employer shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of 
the final bill and if as a result of such audit and technical examination any sum is found to have been 
over paid in respect of any work done by the contractor under the contract or any work claimed by him 
to have been done by him under the contract and found not to have been executed the contractor shall 
be liable to refund the manner prescribed in sub-clause (a) of this clause or in any other manner legally 
permissible; and if it is found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of such under-payment shall be 
duly by the Employer to the contractor. Provided that the Employer shall not be entitled to recover any 
sum over-paid, nor the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Employer on the one hand and the contractor on the other 
hand, under any term of contract permitting payment for work after assessment by the Employer. 
 
17. IN-CASE OF DEATH OF CONTRACTOR 
 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the contractor. 
 
18. SUB-CONTRACTORS 
 
The Employer reserves the right to use the premises and any portion of the site for the execution of any 
work not included in the contract. The contractor is to afford all reasonable facilities to all sub-contractors, 
specialists, merchants, tradesman and others who may at any time be appointed by the Employer for 
executing any work or supplying any goods relating to the constructions, servicing, equipping or 
furnishing of the work under this contract. 
 
19. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 
 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour 
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws 
affecting contract labour and Apprentice Act, 1961 and rules and orders framed there under that may be 
in force or brought into force from time to time. Contractor shall obtain a valid licence under Contract 
Labour (R & A) Act 1970 and Contract Labour (R & A) Central Rules 1971 before commencing work and 
which should be valid till the completion. 
 
20. LIQUIDATED DAMAGES AND COMPENSATION FOR DELAY 



23 

 

 
a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor 
and shall be deemed to be the essence of the contract on the part of the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence and the contractor 
shall pay as compensation an amount equal to half per cent or such smaller amount as the Employer 
(whose decision in writing shall be final) may decide on the amount of the whole work as shown in the 
agreement, for every week that the work remains uncommented or unfinished after the proper dates 
subject to a maximum of 10% of the contract value. 
 
b) And further to ensure good progress during the execution of the work, the contractor shall be bound 
in all cases in which the time allowed for any work exceeds one month (save for special jobs) to complete 
one – eight of the whole of the work before one-fourth of the whole time allowed under the contract has 
elapsed; three eights of the work before one-half of such time has elapsed, and three-fourths of the work 
before three – fourths of such time has elapsed. However for special jobs if a time schedule has been 
submitted by the contractor and the same has been accepted by the Employer, the contractor shall 
comply with the said time schedule. In the event of the contractor  failing to comply with this condition, 
he shall be liable to pay as compensation an amount equal to half per cent or such smaller amount as the 
Employer (whose decision in writing shall be final) may decide on the said cost of the work for every 
week that the due quantity of work remains incomplete. Provided that the entire compensation to be paid 
under the provisions of this clause shall not exceed ten per cent on the cost of the work as shown in the 
agreement. Contractor shall pay as compensation an amount equal to half percent (0.50%) or such 
smaller amount as the Employer (whose decision in writing shall be final) may decide on the cost of the 
whole work as shown in the agreement, for every week the work remains uncommented or unfinished or 
due quantity of work remains incomplete after the proper dates. Compensation to be paid shall not 
exceed ten per cent of the cost of the work as shown in the agreement. 
 
21. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR – LIKE OPERATIONS 
 any part of the work debiting the contractor with the cost of the labour and the price of the materials (of 
the amount of which cost and price certified by the Engineer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done in all respects in the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of his contract. The 
certificate of the Engineer as to the value of the work done shall be final and conclusive against the 
contractor, provided always that action under the sub-clause shall only be taken after giving notice in 
writing to the contractor. Provided also that if the expenses incurred by the Employer are less than the 
amount payable to the contractor at his agreement rates, the difference should not be paid to the 
contractor. 
 
(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part 
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work had been executed by him (of the amount of which exceed the 
certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by the Employer under his contract or any 
other account whatsoever or from his security deposit. 
 
(iv) In the event any one or more of the above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or with a 
view to the execution of the work or the performance of the contract. And in case action is taken sum for 
any work thereof or actually performed under this contract unless and until the Engineer has certified in 
writing the performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 
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24. SECURED ADVANCE 
 
The contactor on signing an indenture in the form specified by the Employer during the progress of the 
execution of the work may be paid if agreed by the Employer up to 75 per cent of the estimated value 
which shall take into account the market value and contracto4rs tendered rates for the finished item of 
any material which in the opinion of the Engineer is likely to be incorporated in the work within next three 
months, are non-perishable and are in accordance with the contractor and which have been brought on 
the site in connection therewith and are adequately stored and protected against damage by weather or 
other causes buy which have not at the time of advance been incorporated in the works. When materials 
on account of which and advance has been made under this clause are incorporated in the work the 
amount of such advance shall be deducted from the next payment made under any of the clause or 
clauses of this contract. 
 
25. MOBILIZATION ADVANCE 
 
In specialized and Capital intensive works costing not less than Rs.2 crores, mobilization advance limited 
to a maximum of 10% of the tendered value of Rs. 1 crore whichever is less is payable in two equal 
installment at 10% simple interest. If Mobilization advance should be given, it should expressly stated in 
the NIT/Bid documents, indicating the amount, rate of interest and submission of Bank Guarantee of 
equivalent amount. The advance payment may be released in stages depending upon the progress of the 
work and mobilization of required equipment etc. There should be a provision in the contract for 
adjustment of advance progressively even as the bills are cleared for payment. 
The recovery of mobilization should start when 10% of the work is executed and recovery of total 
advance should be completed by the time 80% of the original contract price is executed. 
 
26. CERRTIFICATES & PAYMENTS 
 
a) The work (whether fully constructed or not) and all materials, tools, and plants, scaffolding, temporary 
buildings and other things connected therewith shall be at the risk of the contractor until the work has 
been delivered to the Employer and a certificate from him to that effect obtained. In the event of the 
work or any materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or war- like operation, the contractor shall, when ordered in 
writing by the Employer, remove any debris from the site, collect and properly stack or remove in store 
all serviceable materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, stacking, 
removal of serviceable materials and for the reconstruction of all works ordered by the Employer such 
payment being in addition to compensation up to the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already 
measured and paid for the compensation shall be assessed by the Employer. The contractor shall be paid 
for the damage / destruction suffered and for restoring the material at the rates based on the analysis of 
rates tendered for in accordance with the provision of this agreement. The certificate of the Employer 
regarding the quality and quantity of materials and the purpose for which they were collected shall be 
final and binding on the contractor. 
 
b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
war-like operation (i) unless the contractor had taken all such precautions against Air Raid as are deemed 
necessary by the A.R.P. Officers or the Employer, (ii) for any materials etc., not on the site of the work or 
for any tools and plant, machinery, scaffolding, temporary buildings and other things not intended for the 
work. 
 
c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Employer. 
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22. EXTENSION OF TIME 
 
a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his 
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the 
Employer within thirty days of the date of hindrance on account of which he desires extension as 
aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown 
therefore, authorize such extension of time if any, which may, in this opinion, be necessary or proper. 
 
b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the 
contractor shall be entitled to ask for extension of time in proportion to the increased value of work. 
 
c) In case of performance security forming part of security deposit which are permissible in the form of 
bank guarantee then the contractor make a request for extension of time only after the firm has got 
validity of Bank Guarantee extended suitably. 
 
23. SUSPENSION OF WORK BY CONTRACTOR 
 
The Employer may without prejudice to his right against the contractor in respect of any delay or inferior 
workmanship or otherwise or to any claims for damages in respect of any breaches of the contract and 
without prejudice to any rights or remedies under any of the provisions of this contract or otherwise and 
whether the date for completion has or has not elapsed by notice absolutely determine the contract in 
any of the following cases: 
 
(i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace any 
defective work or that the work is being performed in any inefficient or otherwise improper or 
unworkman - like manner shall omit to comply with the requirements or such notice for a period of seven 
days thereafter or if the contractor shall delay or suspend the execution of the work so that in the 
judgment of the Employer (which shall be final and binding) he will be unable to ensure completion of 
the work by date for completion or he has already failed to complete the work by that date. 
 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if 
circumstances shall be wound up or if a receiver or a manager on behalf of a creditor shall a appointed or 
if circumstances shall arise which entitle the court of creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order. 
 
(iii) If the contractor commits breach of any of the terms and conditions of this contract. 
 
(iv) If the contractor commits any acts mentioned in Clause – 13 hereof. When the contractor has made 
himself liable for action under any of the cases aforesaid, the Employer shall have the following powers: 
 
(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing 
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such determination 
or rescission the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at 
the disposal of the Employer. 
 
(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work 
or any part of the work debiting the contractor with the cost of the labour and the price of the materials 
(of the amount of which cost and price certified by the Engineer shall be final and conclusive against the 
contractor) and crediting him with the value of the work done in all respects in the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of his contract. The 
certificate of the Engineer as to the value of the work done shall be final and conclusive against the 
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contractor, provided always that action under the sub-clause shall only be taken after giving notice in 
writing to the contractor. Provided also that if the expenses incurred by the Employer are less than the 
amount payable to the contractor at his agreement rates, the difference should not be paid to the 
contractor. 
 
(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part 
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work had been executed by him (of the amount of which exceed the 
certificate in writing of the Engineer shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by the Employer under his contract or any 
other account whatsoever or from his security deposit. 
 
(iv) In the event any one or more of the above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or with a 
view to the execution of the work or the performance of the contract. And in case action is taken sum for 
any work thereof or actually performed under this contract unless and until the Engineer has certified in 
writing the performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 
 
24. SECURED ADVANCE 
 
The contactor on signing an indenture in the form specified by the Employer during the progress of the 
execution of the work may be paid if agreed by the Employer up to 75 per cent of the estimated value 
which shall take into account the market value and contracto4rs tendered rates for the finished item of 
any material which in the opinion of the Engineer is likely to be incorporated in the work within next three 
months, are non-perishable and are in accordance with the contractor and which have been brought on 
the site in connection therewith and are adequately stored and protected against damage by weather or 
other causes buy which have not at the time of advance been incorporated in the works. When materials 
on account of which and advance has been made under this clause are incorporated in the work the 
amount of such advance shall be deducted from the next payment made under any of the clause or 
clauses of this contract. 
 
25. MOBILIZATION ADVANCE 
 
In specialized and Capital intensive works costing not less than Rs.2 crores, mobilization advance limited 
to a maximum of 10% of the tendered value of Rs. 1 crore whichever is less is payable in two equal 
installment at 10% simple interest. 
If Mobilization advance should be given, it should expressly stated in the NIT/Bid documents, indicating 
the amount, rate of interest and submission of Bank Guarantee of equivalent amount. The advance 
payment may be released in stages depending upon the progress of the work and mobilization of 
required equipment etc. There should be a provision in the contract for adjustment of advance 
progressively even as the bills are cleared for payment. The recovery of mobilization should start when 
10% of the work is executed and recovery of total advance should be completed by the time 80% of the 
original contract price is executed. 
 
26. CERRTIFICATES & PAYMENTS 
 
a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of 
the work shall have been completed and certificate of completion given. But in the case of a work 
estimated to cost more than Rupees then thousand, the contractor shall, on submitting the bill be entitled 
to receive a monthly payment proportionate to the part of at work executed, and to the satisfaction of 
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the Engineer, whose certificate of the sum so payable shall be final and conclusive against the contractor, 
provided the amount of work done is as per the value of intermediate certificate or for a lesser amount at 
the discretion of the Engineer as mentioned in the NIT. All such intermediate payments for work actually 
done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled work to 
be removed and taken away and reconstructed, or rejected or be considered as an admission of the due 
performance of the contract, of any part thereof in any respect or the accruing of any claim nor shall it 
conclude, determine, or affect in any way the powers of the Employer under these conditions or any of 
them as to the final bill shall be submitted by the contractor within tow months of the date fixed for the 
completion of work or of the date of the certificate of completion furnished by the Employer and payment 
shall be made within three months if the value of the completed works is up to Rs. Two lakhs and in six 
months if the same exceeds Rs. Two lakhs of the submission of such bill. If there shall be any dispute 
about any item or items of the work then the undisputed item or items only shall be paid within the said 
period of three months or six months as the case may be. 
 
b) Whenever there is likely to be delay in recording detailed measurements for making a running 
payment, advance payment without detailed measurement for work done worked out at 75 per cent of 
the tendered rates for assessed quantities may be made in running account bills by the employer on the 
basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted in the 
subsequent running bills by taking detailed measurements thereof. Final payments shall be made only on 
the basis of detailed measurements. 
 
c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on 
printed forms obtainable from the Engineer’s office. The Engineer shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the claim, as far as admissible, 
adjusted as far as possible, before the expiry of ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as foresaid the Engineer may cause action within 
seven days of the date fixed as aforesaid, an authorized representative to measure up the said work in 
the presence of the contractor whose signature to the measurement will be sufficient warrant and the 
Engineer may prepare the bill from such measurements. 
 
d) Before taking any measurement of any work the Engineer of his authorized representative deputed by 
him shall give reasonable notice to the contractor. If the contractor fails to attend such notice or fails to 
sign or to record the difference within a week from the date of measurement in the manner required by 
the Engineer then in any such event the measurement taken by the Engineer or buy the authorized 
representative deputed by him as the case may be, shall be final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
 
e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case 
of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the 
agreement at the rate determined as per clause – 10. However in case or partially executed items of 
work, the Employer at his discretion allows proportionate rates for such items as determined by the 
Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor. 
 
 
27. SECURITY DEPOSIT 
 
a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with the sum already deposited as earnest money, will amount to security 
deposit of 5% of the tendered value of the work. In addition, the contractor shall be required to deposit 
an amount equal to 5% of the tendered value of the contract as Performance Security within the period 
prescribed for commencement of work in the letter of award issued to him. 
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b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as 
part of the security deposit and the bank goes into liquidation or for any reasons is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security deposit, provided always that the 
Employer for this purpose shall be entitled to recover the said percentage of the amount from each 
running bull till the balance of the amount of security deposit is realized. All compensation or the other 
sums of money payable by the contractor under the terms of this contract may be deducted from the 
security deposit or from the interest arising there from or from any sums which may be due to or may 
become due to the contractor by the Employer on any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deductions aforesaid, the contractor shall within ten 
days make good in cash or further fixed deposit receipt pledged in favour of the Employer. The security 
deposit shall be collected from the running bills of the contractor at the rates mentioned above and the 
earnest money if deposit at the time of tenders will be treated as part of the security deposit. 
 
c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security 
deposit. Such fixed deposit receipt shall be of a minimum value of Rs 25000/- each (The last such fixed 
deposit receipt could be of a lower value on the basis of the amount). In case any recovery is affected 
from running account bills, such recovered amount shall not be replaced with fixed deposit receipt. It is in 
the contractor’s interest to keep a watch about the adequacy of the fixed deposit receipt submitted. 
 
d) No partial refund of security deposit shall be made during the defect liability period. In case the final 
bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied that 
the security deposit is not required for adjustment of Employers dues or whatsoever dues either in this or 
any other contract then this security deposit either in full or in part could be refunded at the sole 
discretion of the Employer. However, release of security deposit would be only after written clearance of 
Labour Officer regarding no dues or claims is received. 
 
e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to 
make up this amount shall be recovered from money due to the contractor under this contract, or any 
other contract with the Employer. 
 
f) PERFORMANCE SECURITY 
 
i) The contract shall be required to deposit an amount equal to 5% of the tendered value of the contract 
as Performance Security within the period prescribed for commencement of work in the Letter of Award 
issued to him. Performance security may be accepted as Bank Guarantee of Scheduled Banks and State 
Bank of India or in cash or in the form of Fixed deposit Receipts pledges in favour of the Employer. 
 
ii) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% (five percent) of the 
tendered amount in addition to the Security Deposit of 5% (Five percent) for his proper performance of 
the contract agreement (not withstanding and/or without prejudice to any other provisions in the 
contract) within in the period prescribed for commencement of work in the Letter of Award issued to him. 
This guarantee shall be in the form of fixed deposit receipts pledges in favour of the Employer or Bank 
guarantee of Scheduled Banks or State Bank of India in accordance with the Proforma attached. In case 
fixed deposit receipts of any bank are furnished by the contractor to Employer as part of the Performance 
Security and Bank is unable to make payment against the said Fixed Deposit receipts, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional 
security to the Employer to make good the deficit. 
 
iii) The contractor will be be allowed to start the work unless the Performance Security/Guarantee is 
submitted by him. In case of failure by the contractor to furnish the Performance Security/ Guarantee 
within specified period, Employer shall without prejudice to any other right or remedy available in law, be 
at liability to forfeit the Earnest Money absolutely. 
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iv) The Performance security shall be initially valid upto 60 days after recording of satisfactorily 
completion of work by the Employer. In case the time of completion of work gets and enlarge, the 
contractor shall get the validity of Performance Security extended to cover such enlarge time for 
completion of work on 60 days of recording of satisfactory completion of work by the Employer, the 
Performance Security shall be returned to the Contractor, without any interest. 
 
v) The Employer shall not make a claim under the Performance Guarantee except for amounts to which 
the Employer is entitled under the contract (notwithstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 
 
a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Employer may claim the full amount of the Performance Guarantee. 
 
b) Failure by the contractor to pay the Employer any amount due, either as agreed by the contractor or 
determined under any of the clause/ conditions of the agreement, within 30 days of the service of notice 
to this effect by the Employer. 
 
c) In the event of the contract being determined or rescinded under provisions of any of the clause/ 
condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Employer. 
 
28. COMPLETION CERTIFICATE 
 
Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Employer and within days of the Engineer shall inspect the work. It there is no defect in the work the 
Employer shall furnish the contractor with a certificate of completion otherwise a certificate of completion 
indicating defects shall be issued but the work shall not be considered to be completed until the 
contractor shall have removed from the premises on which the work shall be executed all the scaffolding, 
surplus material, rubbish, and all huts and sanitary arrangements required for his work, people on the 
site in connection with the execution of the works as shall have been erected or constructed by the 
contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors, 
windows, walls, floors or other parts of any building, in, upon or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution thereof. It the contractor shall 
fail to comply with requirements of this clause on or before the date fixed for the completion of the work, 
the Employer may at the risk and cost of the contractor take action as he may think fit and the contractor 
take action as he may think fit and the contractor shall have no claim except for any sum actually realized 
by the sale thereof. 
 
29. ESCALATION 
 
a) If the price of materials (not being materials supplied or services rendered at fix prices by the 
Department and / or wages of labour required for execution of the work increase, the contractor shall be 
compensated for such increase the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contractor shall accordingly by varied, subject to the condition that 
compensation for escalation in prices shall be available only for the work done during the stipulated 
period of the contract including such period for which the contract is validly extended under the 
provisions of Clause - 5 of Contract without any action under Clause – 2 and also subject to the 
conditions that no such compensation shall be payable for a work for which the stipulated period of 
completion is eighteen months or less. Such compensation for escalation in the prices of materials and 
labour when due, shall be worked out based on the following provisions. 
(i) The base date for working out such escalation shall be the last date of receipt of tender including 
extension, if any. 
 



30 

 

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% the cost of the work 
as per the bills, running or final, and from this amount the value of material supplied by the Employer 
and proposed to be recovered in the particular bill shall be deducted before the amount of compensation 
for escalation is worked out. In case of materials brought to site for which secured advance is included in 
the bill full value of such materials as assessed by the Engineer in charge (and not the reduced amount 
for which secured advance has been paid), shall be included in the cost of work done for operation of this 
clause. Similarly, when such materials are incorporated in the work, the secured advance is deducted 
from the bill the full assessed value of the materials originally considered for operation of this clause shall 
be deducted from the cost of work shown in the bill running or final. Further the cost of work shall not 
include any work for which payment is made for any item at prevailing market rates. The cost work on 
which the escalation will be payable shall reckoned as below: 
 
a. Gross value of work done upto this quarter 
b. Gross value of work done upto the last quarter 
c. Gross value of work done since previous quarter (a-b) 
d. Full assessed value of Secured Advance fresh paid in this quarter 
e. Full assessed value of Secured Advance recovered in this quarter 
f. Full assessed value of Secured Advance for which escalation is payable in this quarter (d-e) 
g. Advance payment made during this quarter 
h. Advance payment recovered during this quarter 
i. Advance payment for which escalation is payable in this quarter (g-h) 
j. Extra item paid as per clause 12 & 12 (A) based on prevailing market rate during this quarter: 
Then, X=C+F+I-J 
Y+0.85 X 
 
k. Less cost of material supplied by the Department as per clause – 10 and recovered during the quarter: 
l. Less cost of services rendered at fixed charges as per clause-34 and recovered during the quarter: 
Cost of work for which escalation is applicable: W=Y-(K+L) 
 
(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given 
below: 
VM= W A /100 X (MI-MIO) /MIO 
 
VM- Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 
W-Cost of work done worked out as indicated in sub Para (ii) above. 
A-Component of materials expressed as per cent of the total value of work and is predetermined as 75. 
MI- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 
India for the period under reckoning. 
Mio- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 
India on the date of receipt of tenders. 
(LI – LIo) 
VL= W X B/100 X LIo 
VL- Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 
W- Value of work done, worked out as indicated in sub para (ii) above. 
B- Component of labour expressed as per cent of the total value of work and is predetermined as 25. 
LI- Minimum wages for industrial workers published by the Reserve Bank of India for the period under 
reckoning as for the period under consideration. 
LIo- Minimum wages for industrial workers published by the Reserve Bank of India and valid on the 
stipulated date of receipt of tenders. 
b) The following principle shall be followed while working out indices mentioned in sub Para (iii) above. 
 
(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with respect 
to the cost of work done during the six calendar months of the said work. The first such payment shall be 
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made at the end of the eighteen months after the month (excluding) in which the tender was accepted 
and thereafter at six monthly interval. At the time of completion of work, the last period for payment 
might become less than six months, depending on the actual date of completion. 
 
(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the 
arithmetical average of the indices relevant to the six calendar months. If the period up to date of 
completion after the eighteen months covered by the last such installment of payment is less than six 
months, the index MI or LI shall be the average of the indices for the months falling within that period. 
 
(iii) The base index (Mio or LIo) shall be the one relating to the month in which the tender was stipulated 
to be received. 
 
c) In the event the price of materials and / or wages of labour required for execution of the work 
decreases there shall be downward adjustment of the cost of work so that the price of materials and / or 
wages of labour shall be deductible from the cost of work under this contract and in this regard formula 
herein before stated under this clause shall mutates mutandis apply, provided that no such adjustment 
for the decrease in the prices of materials and / or wages of labour aforementioned would be made in 
case of contracts in which the stipulated period of completion of the work is eighteen months or less. 
 
d) Employer shall have the discretion to permit the IEEMA (India Electrical & Electronics Manufacturers’ 
Association) clause for escalation in case of specialized works e.g. lifts and electrical and mechanical 
installations etc. where the price variation is not similar to building works. 
 
30. ARBITRATION 
 
a) Except where otherwise provided in the contract, all questions and disputes relating to the 
interpretation of the specifications, design ns, drawings and instructions herein before mentioned, and as 
to the quality or workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, specifications, 
estimates, instructions, orders on these conditions or otherwise concerning the works, or the execution or 
failure to execute the same, whether arising during the progress of the work or after the completion or 
abandonment thereof, shall be referred to the sole arbitration of the person appointed by the Director – 
General, Council of Scientific & Industrial Research. The arbitrator shall be appointed within 30 any party. 
The arbitrator to whom the matter is originally referred, being unwilling or unable to act for any reason, 
the Director – General shall appoint another person to act as arbitrator in accordance with the terms of 
the contract. Such person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. The arbitrator shall give a speaking award. The award of the Arbitrator shall be 
final and binding on the parties. The cost of the Arbitrator shall be borne equally by both the parties. 
 
b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes 
to be referred to arbitration under this clause together with the amount or amounts claimed in respect of 
each such dispute. 
 
c) It is also a term of the contract that if the contractor does not make any demand for arbitration in 
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the final 
bill is ready for payment, the claim of the contractor will be deemed to have been waived and absolutely 
barred and the Employer shall be discharged and released of all liabilities under the contract in respect of 
these claims. 
 
d) The Arbitrator may from time to time with consent of parties enlarge the time for making publishing 
the award. 
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e) Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 
modification or re- enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration reference under this clause. 
 
30. DISMANTLED MATERIAL 
The contractor shall treat all material obtained during dismantling of a structure, services sub systems / 
installations, excavation of the site for a work etc., as employer’s property and such material shall be 
disposed of to the best advantage of the Employer according to the instructions issued in writing by the 
Engineer. 
 
31. PERFORMANCE GUARANTEE 
Performance Guarantee may be taken from the Contractor before the award of work, by the officer 
authorized to award the contract, if and where considered necessary, to ensure that a part or whole of 
the contract is completed by the contractor. In case of non-performance, this guarantee could be 
encashed. 
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SPECIAL TERMS & CONDITIONS OF CONTRACT 
 

***SPECIAL CONDITIONS*** 

 

1) These special conditions are meant to amplify the general specifications and general conditions of 
contract. 
 
2) Work shall be done as per CPWD specification with latest correction slips 
 
3) In case of any discrepancy, the order of precedence in interpretation shall be as under:- 
(i) Schedule of quantities 

(ii) Drawings 
(iii) Special conditions 
(iv) General conditions of contract 
(v) Special Specifications (if any) 
(vi) CPWD latest Civil and Electrical specifications 
(vii) IS codes 
(viii) BS and International codes 

(ix) Best Engineering practice 
 
4.) The structural and architectural drawings shall at all time be properly correlated before executing any 
work. However, in case of any discrepancy in the item given in the schedule of quantities appended with 
the tender and drawings related to the relevant item the former shall prevail unless and otherwise given 
in writing by the Engineer. No payment shall be made to the contractor for any damage caused by rain, 
snowfall, floods or any other natural cause whatsoever du ring the execution of work. The damage to 

work will be made good by the contractor at his own cost, and no claim on this account shall be 
entertained. All materials used shall be as per the specifications and ISI mark wherever applicable. ISI 
marking referred relate to latest BIS Code as published Bureau of Indian Standard upto 30 days before 
the date of opening of tender. The contractor shall give a performance test of the entire installations as 
per standard specifications and/or as directed by the Engineer and will also submit test certificate as are 
required by Municipal/ Electrical authority or any other authority. Nothing extra shall be payable for the 
same other than fees paid to such authorities, which shall be reimbursed on production of receipts. 
 
5) CEMENT 
 
i) The contractor shall procure 33 grade (conforming to IS:269) or 43 grade (conforming to IS:8112) 
ordinary port land cement, as required in the work, from reputed manufacturers of cement, having a 
production-capacity of one million tones per annum or more, such as ACC, L & T, J.P. Rewa, Vikram, 
Shri Cement, Birla Jute and Cement Corporation of India etc., and holding license to use ISI certification 
mark for their product whose name shall be got approved from Engineer-in-charge. Supply of cement 
shall be taken in 50 Kg. bags bearing manufacturer’s name and ISI marking, samples of cement arranged 
by the contractor shall be taken by the Engineer-in-charge and got tested in accordance with provisions of 
relevant BIS codes. In case test results indicate that the cement arranged by contractor does not conform 
to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer-in-charge to do so. 
 
ii) The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by the 
Engineer-in-charge. 
 

iii) The cement godown of the capacity to store a minimum of 2000 bags of cement shall be constructed 
by the contractor at site of work for which no extra payment shall be made. Double lock provisions shall 
be made to the door of the cement godown. The keys of one lock shall remain with the Engineer-in-
charge or his authorized representative and the key of the other lock shall remain with 
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the contractor. The contractor shall be responsible for the watch and ward and safety of the cement 
godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-incharge at 
any time. 
iv) The contractor shall supply free of charge the cement required for testing. The cost of tests shall be 
borne by the Department if the results are as per specifications. If the test results found the properties of 
cement not as per specification then the contractor will bear the cost of testing. 
 
v) After completion of the work or on determination / termination of the contract, the theoretical quantity of 
cement to be used in work shall be calculated on the basis of statement showing quantity of cement to be 
used in different items of work provided in current Schedule for the purpose printed by CPWD. In case 
any item is executed for which the standard constants for the consumption of cement are not available in 
the above mentioned statement or cannot be derived from this statement, the same shall be calculated on 
the basis of standard formula to be laid down by the Engineer. Over 
this theoretical quantity of cement, shall be allowed a variation up to 3% plus/minus for works estimated 
cost of which as put to tender is not more them Rs.10. Lakh and upto 2% plus/minus for works estimated 
cost of which as put to tender is more than Rs. 10 Lakh. The difference in the quantity actually issued to 
the contractor and the theoretical quantity including authorized variation, if not returned by the contractor, 
shall be recovered at twice the issue rate, without prejudice to the provision of other conditions regarding 
return of materials governing the contract. In the event of its being discovered that the quantity of cement 
which is less than the quantity ascertained as herein before provided (allowing variation on minus side as 
stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on 
the basis of stipulated issue rates and cartage to site. 
 
vi) Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without written permission of the Engineer-in-charge. 

 
6.) STEEL 
 
i) The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from reputed 
manufacturers as approved by the Engineer-in-charge. The contractor shall have to obtain and furnish 
test certificates to the Engineer-in-charge in respect of all supplies of steel brought by him to the site of 
work. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to BIS codes, the same shall stand rejected and shall be removed from the site of work 
by the contractor at his own cost within a week’s time from written orders from the Engineer-in-charge to 
do so. 
 
ii) The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as decided by 
the Engineer-in-charge. 
 
iii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. 
 
iv) For checking nominal mass, tensile strength, bend test, re-bend test etc., specimen of sufficient length 
shall be cut from each size of the bar at random at frequency not less than that specified 
below: 

 

Size of bar 
For consignment below 100 
tones 

For consignment over 100 
tones 

Under 10 mm dia 
One sample for each 25 tones or 
part thereof. 

One sample for each 40 tones 
or part thereof. 
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10 mm to 16 mm 
dia 

One sample for each 35 tones or 
part thereof. 

One sample for each 45 tones 
or part thereof. 

Over 16 mm dia 
One sample for each 45 tones or 
part thereof. 

One sample for each 50 tones 
or part thereof. 

v) The contractor shall supply free of charge the steel required for testing. The cost of tests shall be 
borne by the department if the results are as per specifications. If the test results found the properties of 
steel not as per specifications then the contractor will bear the cost of testing. 
 
vi) The provision of Para 4(v) of Special Conditions shall apply Mutatis-Mutandis in the case of steel 
reinforcement or structural steel sections (each diameter/section or category shall be considered 
separately) except that the theoretical quantity of the steel shall be taken as the quantity required as per 
design or as authorized by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 
Over this theoretical quantity 2% plus/minus shall be allowed as variation due to wastage. 
 
vii) Steel brought to site and steel remaining unused shall not be removed from site without the written 
permission of the Engineer-in-charge. 
 

7) ELECTRICAL WORK 

 

The provision of para 5(v) of Special Conditions shall apply Mutatis–Mutandis in the case of cables (other 
than under – ground cables), wires, conduits / GI pipes, GI/MS sheets used in various items of work shall 
be calculated on the basis of measurements recorded in the measurement books for the purpose of 
payment and for assessing the consumption of materials used in the works. Over this quantity a variation 
of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than under 
– ground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets. 
 
8.) Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall 
apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 
account. 
 
9.) The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed 
by the Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to 
private parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus earth 
if the same is not required on any other work of the Employer. 
 
10.) CPWD mode of measurement shall be followed. 
 
11.) Engineering staff/ technical staff required to be provided by Contractor for Superintendence of work 
Staff to be employed by contractor on works: The contractor shall employ the following technical staff 
during execution of works :- 
 
(a) For building and road works 
(i) One Graduate Engineer, when the tendered cost of work exceeds Rs 10 lakhs. 
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost 
of work exceeds Rs. 5 lakhs but is less than Rs 10 lakhs. 
(iii) One qualified Diploma holder when the tendered cost of work is more than Rs 2 lakhs but less than 
Rs 5 lakhs. 
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(b) For sanitary and water supply works One qualified diploma holder with experience of not less than 5 
year, out of which one year should be in sanitary and water supply works when the tendered cost of 
work is more than Rs 50,000. 
 
(c) For electrical works 
(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized 
university with an experience of not less than 3 years or a Diploma holder in Electrical Engineering with 
an experience of not less than 7 years when the tendered cost of the work is not less than Rs 1.5 lakhs. 
 
(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical 
Engineering with experience of not less than 3 years, when the tendered cost of the work is more than 
Rs 75,000 but less than Rs 1.5 lakhs. 
 
(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered 
cost of work is more than Rs 37,000, but less than Rs. 75,000. 
 
(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work 
is more than Rs 7,500 and less than Rs 37,000. 
 
(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 
reasonable amount not exceeding the amount shown below for each month of default. 
(i) In case when a Graduate Engineer is to be employed.….Rs. 15,000/- 
(ii) In case when a qualified Diploma holder is required to be employed.…Rs. 10,000/- 
(iii) In case when a technical Supervisor is required to be employed.…Rs 7000/- 
(e) The department also reserves the right to appoint an Engineer for supervising the work at the site & 
cost of the contractor. 
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***ADDITIONAL CONDITIONS*** 

 

 

12.3.1 The structural and architectural drawings shall at all time be properly correlated before 

executing any work. However, in case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and drawings related to the relevant item the former shall 

prevail unless and otherwise given in writing by the Engineer. 

 
12.3.2 No payment shall be made to the contractor for any damage caused by rain, snowfall, 

floods or any other natural cause whatsoever du ring the execution of work. The damage to work 

will be made good by the contractor at his own cost, and no claim on this account shall be 
entertained. 

 

12.3.3 All materials used shall be as per the specifications and ISI mark wherever applicable. ISI 

marking referred relate to latest BIS Code as published Bureau of Indian Standard upto 30 days 
before the date of opening of tender. 

 

12.3.4 The contractor shall give a performance test of the entire installations as per standard 
specifications and/or as directed by the Engineer and will also submit test certificate as are 

required by Municipal/ 

12.3.5  
 

12.3.6  Electrical authority or any other authority. Nothing extra shall be payable for the same 

other than fees paid to such authorities, which shall be reimbursed on production of receipts 
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                                       INDENTURE FOR SECURED ADVANCE 
 
This indenture made the ______ day of _______ 200 between ____________________________ (hereinafter called 
the contractor which expression shall where the context so admits or implies be deemed to include his heirs, 
executors, administrators and permitted assignees) of the one part and Council of Scientific & Industrial Research, 
New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the Employer which 
expression shall include its successors and assignees and authorized officers of the Society) of the other part. 
 
WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the contractor has 
agreed AND WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security 
of materials absolutely belonging to him and brought by him to the site of the works the subject of the said 
agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the 
finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has 
agreed to advance to the contractor the sum of Rs. ____________ (Rupees ______________________) on the 
security of materials the quantities and other particulars of which are detailed in accounts of secured advances 
attached to the running account Bill for the said works signed agreement and in consideration of the sum of Rs. 
______________ on or before the execution of these presents paid to the contractor by Employer (the receipt 
whereof the contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as 
aforesaid the contractor doth hereby covenant and agree with the Employer and declare as follows:- 
 
1. That the said sum of Rs. __________ advanced by the Employer to the contractor as aforesaid and all or any 
further sum or sums advanced as aforesaid shall be employed by the contractor in or towards expediting the 
execution of the said works and for no other purpose whatsoever. 
 
2. That the materials detailed in the said account of secured advance which have been offered to and accepted by 
the Employer as security are absolutely the contractor’s own property and free form encumbrances of any kind and 
the contractor will not make any application for or receive a further advance on the security for materials which are 
not absolutely his own property and free form encumbrances of any kind and the contractor indemnifies the 
Employer against all claims to any materials in respect of which and advance has been made to him as aforesaid. 
 
3. That the materials detailed in the said account of secured advances and all other materials on the security of 
which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) 
shall be used by the contractor solely in the execution of the said works in accordance with the directions of the 
Engineer and in the term of the said agreement. 
 
4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 
safe custody and protections against all risks of the said materials and that until used in construction as aforesaid the 
said materials shall remain at the sit of the said works in the contractor’s custody and on his own responsibility and 
shall at all times be open to inspection by the Employer or any officer authorized by him. In the event of the said 
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree that 
is due to reasonable use and wear thereof the contractor will forthwith replace the same with other materials of like 
quality or repair and make good the same as required by the Engineer. 
 
5. That the said materials shall not on any account be removed from the site of the said works except with the 
written permission of the Employer or any officer authorized by him on that behalf. 
 
6. That the advances shall be repayable in full when or before the contractor receives payments from the Employer 
of the price payable to him for the said works under the terms and provisions of the said agreement. However, if any 
intermediate payments are made to the contractor on account of work done then on the occasion of each such 
payment the Employer will be at liberty to make a recovery from the contractor’s bill for such payment by deducting 
there from the value of the said materials then actually used in the construction and in respect of which recovery has 
not been made previously, the value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated. 
 
7. That if the contractor shall at any time make any default in the performance or observance in any respect of any 
of the terms of provisions of the said agreement or of these presents the total amount of the advance of advances 
that may still be owing to the Employer shall immediately on the happening of such default be repayable by the 
contractor to the Employer together with interest thereon at twelve per cent per annum from the date or respective 
dates of such advance or advances to the date of repayment and with all costs charges, damages, and expenses 
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incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason of 
the default of the contractor and the contractor hereby covenants and agrees with the Employer to repay and pay 
the same respectively to him accordingly. 
 
8. That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum of 
Rs. _________ and any further sum or sums advanced as aforesaid and all costs charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and whenever the covenant 
for payment and repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the following courses as he 
may deem best :- 
 
a. Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the 
contractor in accordance with the provisions in that behalf contained in the said agreement debiting the contractor 
with the actual cost of effecting such completion and amount due in respect of advances under these presents and 
crediting the contractor with the value of work done as if he had carried it out in accordance with the said agreement 
and at the rates thereby provided. If the balance is against the contractor he is to pay same to the Employer on 
demand. 
 
b. Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising from 
the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and pay over the 
surplus (if any) to the contractor. 
 
c. Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under the 
said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance 
shall not be payable.  
 
In witness whereof the said _________ and _________ by the order and under the direction of the Employer have 
hereunto set their respective hands the day and year first above written. 
 
Signed sealed and delivered by the said           contractor : _______________________________ 
 
In the presence of 
Signature: ________________________________ 
 
Address :_________________________________ 
 
Signed by : _______________________________ 
 
 
 
 
 
 
 
By the order and direction of the                   Employer :_________________________________ 
 
In the presence of 
 
Signature : _______________________________ 
 
Name : __________________________________ 
 
Address : ________________________________ 
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                                              PERFORMANCE GUARANTEE 
 

 

To 
Council of Scientific & Industrial Research 
In consideration of Council of Scientific & Industrial Research (hereinafter) called “The 
Council” having awarded to M/s. 
___________________________________________________________ a Company registered under the 
Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said 
contract under the terms and conditions of an Agreement dated ___________ made between the Council 
and the Contractor hereinafter called the said agreement and Council agreed to accept a Deed of 
Gurantee as hereinafter provided for Rs. __________ (Rupees _________________________________ 
only) from a Scheduled Bank towards due performance of the contract by the Contractor as per t he 
terms and conditions of the contract on the condition that the Bank on demand from the Council and 
without demur pay to the Council the aforesaid amount. 
 
2. We, _______________________________ Bank Ltd., (hereinafter) referred to as the ‘bank’ do hereby 
undertake to pay to the Council and amount not exceeding Rs. _________ against loss or damage 

caused to or suffered or would be caused to or suffered by the Council by reasons of any breach or 
breaches of any of the terms of conditions of the said agreement by the said contractor. 
 
3. We, _____________________ Bank Ltd., do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demur, merely on a demand from the Council by stating the amount 
claimed is due by way of loss or damage caused to or would be caused to or suffered by the Council for 
reasons of any breach by the said contractor(s) of any of the terms & conditions contained in the said 

Agreement or by reason of the contractor(s) failure to perform the said Agreement. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_____________________. 
 
4. This guarantee shall come into force immediately and continue in force and remain valid till six months 
after the completion of all works under the said contract which according to the terms of the said 

contract should be six months from the probable date of completion viz., the ___________ day of 
_____________________. If, however, the period of the completion of the works under the said contract 
is for any reason extended and upon such extension if the Contractor fails, before the terms of this 
guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay 
to Council the said sum of Rs. __________________ or such lesser sum as Council may demand. 
 
5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 

 
6. Notwithstanding anything hereinbefore contained, t he liability of the Bank under this guarantee is 
restricted to Rs. ______________ (Rupees _________________________________ only) and claim or 
demand under this guarantee is presented to the Bank within six months from that date all the rights of 
Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all 
obligations hereunder. 
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DECLARATION  BY THE TENDERER 
 

 

 

  I, ------------------------------------------------, declare that I have submitted my tender 

for the work Described in the tender after acquainting myself fully with the details of work 

involved and after Understanding the responsibilities to be discharged by me under this 

contract and have read the complete tender very carefully. 

 

 

 

 

 

               

SIGNATURE OF THE TENDERER 
 

  Seal of the firm/company 
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(Schedule of Quantities) 
 
 

Name of Work : Refilling of fire Extinguishers at both campuses of NIScPR at 

Pusa and at SV Marg 

 
S.N Item Description Total Qty Unit 

 1 Refilling of existing cylinder of different capacity 

with cartridges of required capacity. 

 

    

 a 9 kg Co2 08 each 

 b 4.5kg Co2 24 each 

 c 3.2 kg Co2 36 each 

 d 2 Kg Co2 6 each 

 e 9 ltr. Water Co2  29 each 

 f 10 kg DCP  6 each 

 g 9 ltr. AFFF M. Foam 4 each 

 h 5 kg ABC Powder Type 4 each 

 i 2 Kg ABC powder type 4 each 

  Total   

     

 
 

 

 

 

Signature of bidder 

Name of the Bidder and designation 

Address of firm:  

 

Company Seal: 

 

NOTE: 

1. Vendor should quote all-inclusive priced including all taxes and duties, 

etc. for successful execution of the contract. 


